Bankers Institute of Rural Development (BIRD)
Lucknow

NOTICE INVITING TENDERS (NIT) FOR FLOORING WORK OF
DIFFERENT ROOMS AT BIRD, LUCKNOW

(Only for empanelled vendors of BIRD, Lucknow)

NAME OF THE BIDDER

ADDRESS

CALENDAR OF EVENTS:

i) Tender document will be available from 25 February 2020
ii) Pre Bid meeting — 15:00 hrs. on 02nd March 2020

iii) Submission of Tender by 14:00 hrs. on o5t March 2020

iv) Opening of Tender (Technical Bid) - 15:30 hrs. on o5th March 2020
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NOTICE INVITING TENDER
Ref No. BIRD.LKO/ 14 / DPSP-FLOORING-BIRD OFFICE/ 2019-20

Dated: 25.02.2020

To

All the empaneled vendors as per list

Dear Sir/s,

Tender for flooring work of Different Rooms at Bankers Institute of Rural
Development (BIRD), Lucknow

Bankers Institute of Rural Development (BIRD) is an autonomous training institution
registered as a Society under Societies Registration Act, 1860. It has been promoted by
National Bank for Agricultural & Rural Development (NABARD), having its Office at Sector-
H, LDA Colony, Kanpur Road, Lucknow-226012.

02. Bankers Institute of Rural Development (BIRD), Lucknow invites sealed Tenders under
Two-Bid system from our empanelled vendors, for Flooring work of Different Rooms at BIRD,
Lucknow.

03. The tender document will be available from the office of the Director, BIRD, Sector- H,
LDA Colony, Kanpur Road, Lucknow. The tender document shall be issued by hand from 25
February 2020 to 02 March 2020 between office hours on payment of non- refundable
amount of Rs.590/- (Rupees Five Hundred Ninety Only) including GST. Tender document
can also be downloaded free of cost from NABARD's website: www.nabard.org and also
from BIRD’s website: http://www.birdlucknow.in/tender-and-adv/ . The firms downloading
the application form and other documents related to the work from the website the need not pay
any tender fee. Only those sealed tenders will be accepted which either would be deposited in the
box kept in the office of BIRD, Lucknow for the said purpose or sent to this office by registered
post/speed post and received before due date & time. BIRD will not be responsible for any delay
in postal service. The tender deposited /received in any other mode like fax, e-mail, courier etc.
will not be accepted. Main envelop should contain 02 envelopes clearly indicating 'Envelope
No.1' — Technical Bid and 'Envelope No.2' — Price Bid. Both the envelopes i.e. Envelop
-1 containing Technical Bid indicating Tender for Flooring Work of different rooms at
BIRD, Lucknow & Envelop-2 (Price-bid) indicating Tender for Flooring Work of
different rooms at BIRD, Lucknow should be kept inside 3rd bigger size envelope.

Last date for submission/receipt of tender(s) is 05 March 2020 till 14:00 Hrs. and will be
opened in the presence of tenderers or their authorized representatives who wish to be
present on the same day at 15:30 Hrs. in the office of BIRD. In case of holiday on the day of
opening, the tenders will be opened on the next working day at the same time but the tender
box will be sealed on same day and time, as scheduled above. The tenders received after the
above said scheduled date and time will not be considered.

Sd/-

(Mukesh Vats)
Joint Director
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SCHEDULE OF EVENTS

Bid Document Availability

Bidding document can be obtained from our office or can
be downloaded from

website: www.birdlucknow.in
From 25th February 2020
To : o3rdMarch 2020

Tender Fees

The tender document shall be issued by hand from 25

February 2020 to 03 March 2020 between office hourg

on payment of non-refundable amount of Rs.590/-

(Rupees Five Hundred Ninety Only) including GST. The

firms downloading the application form and other

documents related to the work from our website need not
ay any tender fee.

Earnest Money Deposit (EMD)

The contractor shall deposit Bid Security (Earnest]
Money Deposit) for an amount of Rs. 25,000/- (Rupees
Twenty Five Thousand only) through any of the following
instruments:

1) In the form of an Account Payee DD in favour of The
Director, BIRD, payable at Lucknow, along with the tender
document.

2) The Bid Security may also be directly credited in our
Saving Account. Account details mentioned below- Saving
A/c No. 5411848265 with Kotak Mahindra Bank, IFSC:
KKBK0005199 (underlined figures to be read as zero),
Ashiyana Colony, Kanpur Road, Lucknow.

Pre-Bid meeting

15:00 hrs. on 02 March 2020

Last date of submission of
Tender

Up to 14:00 hrs. on 05 March 2020

Opening of Technical Bids

15:30 hrs. on 05 March 2020

Authorized representatives of vendors may be present
during opening of the Technical Bids. However Technical
Bids would be opened even in the absence of any or
all of the vendors’ representatives.

Opening of Commercial Bids

On a subsequent date, which will be communicated to such
bidders who qualify the Eligibility Criteria and Technical
Bid.

Address for
Communication and
Submission of bid.

The Director,

Bankers Institute of Rural Development
Kind attention: DPSP Section, BIRD
Sector-H, LDA Colony, Kanpur road

Lucknow-226012
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PART - 1 (TECHNICAL BID)
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Form of Tender

Date:

The Director
Banker’s Institute of Rural Development
Lucknow-226012

Dear Sir,

Tender for flooring work of different Rooms at Bankers Institute of Rural

Development, Lucknow

I / We the undersigned have carefully gone through and clearly understood, after
visiting the site, the tender drawings and tender documents comprising of the tender
form, Notice of Tender, General Terms and Conditions of Tender, Special
Conditions, Specifications and Schedule of Quantities prepared by your empanelled
Architects M/s The Arcade, B-2/374, Basement, Vishal Khand, Gomtinagar, Lucknow-
226010 (U.P.).

2. I/We hereby offer to execute the works specified in the said Memorandum within
the time specified, at the rates mentioned in the Financial/Price Bid and in accordance
with all respects of the tender and with such materials as are provided for, by and in
all other respects in accordance with such conditions so far as they may be applicable.

3.1/ we do here by undertake to execute and complete the whole or part of the work
(as desired by you) at the respective quoted rates.

4. In the event of this Tender being accepted, I/we agree to enter into an agreement as
and when required and execute the contract according to your form of Agreement, in
default whereof, I / we do hereby bind my-self / ourselves to forfeit the aforesaid
deposit.

5.1/ we further agree to complete the work included in the said schedule of quantities
within 02 months from the date of commencement. Date of commencement shall be
one-week from the date of the acceptance letter issued to the contractor.

6.1 will not employ and sub-contractor for the work.
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Memorandum

a) Description of work Tender for flooring work of different Rooms at
Bankers Institute Of Rural Development, Lucknow
b) Earnest Money The Bidder shall furnish an EMD for Rs.
Deposit (EMD) 25,000/- (Rupees Twenty Five Thousand only)

through any of the following instruments:

1) In the form of an Account Payee DD/e-payment in
favour of The Director, BIRD, Lucknow along with
the tender document.

2) The Bid Security may also be directly credited in
our Bank Account. Account details mentioned below.
Saving A/c No. 5411848265 with Kotak Mahindra
Bank, IFSC: KKBK0005199 (underlined figures to be
read as zero), Ashiyana Colony, Kanpur Road,
Lucknow.

3) Counterfoil/ receipt/transaction detail for the
same has to be enclosed with the tender. The Tender
without EMD shall be rejected out rightly. No
interest is payable on the EMD/RMD.

c¢) Time for completion Date of commencement shall be one-week from the
date of issue of work order to the contractor. The
work should be completed within 2 months from
the date of commencement.

d) Retention Money Deposit | 5% from every Running Account (R.A.) Bill.

(RMD)

7. We understand that the time for completion shown above shall be reckoned from
the date of commencement of the work.

8. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms
and provisions or the said Conditions of the tender annexed hereto so far as they may
be applicable or in default thereof to forfeit the EMD and pay to the Bankers Institute
of Rural Development, Lucknow, the amount mentioned in the said tender conditions.

The names of partners of our firm are:

@)

(i)

Name of the partner of the firm Authorized to sign

Yours faithfully

Signature Date:

Place:
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ARTICLES OF AGREEMENT

THIS AGREEMENT is made on  the day
(Month) (Year) Bankers Institute of Rural
Development (BIRD), Lucknow through the Director, Bankers Institute of Rural
Development, Lucknow (hereinafter called “The Employer” and having its head office,
BIRD Campus, sector-H, LDA Colony, Kanpur Road, Lucknow-226012 ofthe one
part AND

(Name and address of the tenderer) through Shri
, authorized representative (hereinafter called “the Tenderer”
having its registered office at

of the other part.

WHEREAS the Employer is desirous of getting executed “Flooring work of different Rooms
at Bankers Institute of Rural Development, Lucknow” and has caused financial/price Bid
showing and describing the work to be done to be prepared by or under the direction of
the Employer.

AND WHEREAS the said technical specifications and the financial/price Bid have been
signed by or on behalf of the parties hereto.

AND WHEREAS the Tenderer has agreed to execute upon and subject to the conditions
set forth in the Price Bid and Conditions of Contract (all of which are collectively
hereinafter referred to as “the said Conditions”) the work shown upon the said technical
specifications, and included in the Price Bid at the respective rates therein set forth
amounting the sum as therein arrived or such other sum as shall become payable there
under (hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration hereinafter mentioned, the Tenderer will upon and subject to the
conditions annexed, carry out and complete the works shown in the contract, described
by or referred to in the Schedule of Quantities and in the said conditions.

2.The Employer shall pay the Tenderer the said contract amount or such sum as shall
become payable at the times and in the manner specified in the said conditions.

3.The said Conditions and Appendix thereto and the documents attached hereto shall be
read and construed as forming part of this Agreement and the parties hereto shall be
respectively abide by, submit themselves to the said Conditions and the correspondence
and perform the agreements on their part respectively in the said conditions and the
documents contained herein.

4. This Agreement and documents mentioned herein shall form the basis of this contract.

5. This contract is an item rate contract for the complete work to be paid for according to
the necessary installation carried out at site.

6.1In case, any dispute or issue arises regarding the interpretation of any of the clauses of
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this agreement or of any of the documents prepared or to be prepared in this regard, the
contents of the Tender Documents shall prevail over this agreement and /or any other
document.

7. The Tenderer shall afford every reasonable facility for carrying out all works undertaken
by him and shall make good any damage done to walls, floors, etc. after the completion of
such works.

8. The Employer reserves to itself the right of altering the nature of work by adding to or
omitting any items of works or having portions of the same carried out without prejudice
to this contract.

9. Time shall be considered as the essence of this contract, and the Tenderer hereby agrees
to complete the entire work within the time period prescribed in the tender reckoned
from the date of commencement of the work subject nevertheless to the provision for
extension of time.

10. All payments by the Employer under this contract will be made only at Lucknow, Uttar
Pradesh.

11. All disputes arising out of or in any way connected with this agreement shall be deemed
to have arisen at Lucknow and only Courts in Lucknow shall have the jurisdiction to
determine the same to the exclusion of all other courts.

12.That the several parts of this contract have been read by the tenderer and fully
understood by the tenderer.

IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly
authorized officials and the Tenderer has caused its common seal to be affixed hereunto
and the said two duplicates/ has caused these presents and the said two duplicates here of
to be executed on its behalf, the day and year first herein above written.

(Signature of the Tenderer) Signature of Authorized Signatory
Name and Address of the of Bankers Institute of Rural
Tenderer. Telephone No. Development, Lucknow

Signature of Authorized
Signatory of Confirming Party
Bankers’ Institute of Rural
Development, Lucknow

(Signature of Witness (Signature of Witness
1) Name of Witness 1) Name of Witness
Address of Witness Address of Witness
(Signature of Witness (Signature of Witness
2) Name of Witness 2) Name of Witness
Address of Witness Address of Witness
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PRE-QUALIFICATION CRITERIA & SUPPORTING DOCUMENTS

1. The Tenderer should be empanelled at BIRD, Lucknow and must be having
experience in interior decoration/renovation works during last seven years.

2.The estimated cost of the work “Tender for flooring work of different Rooms at
Bankers Institute of Rural Development, Lucknow” is Rs.34.71 Lakh.

3. The Contractors having experience of executing interior decoration/ renovation
works under a single contract may apply with detailed certificates / credentials.

4. The contractors who have minimum 07 years of experience (ending 31.01.2020) in
undertaking similar works and who fulfil the following criteria are eligible to tender:
i) Should have carried out minimum 1 similar work during last 07 years (ending
31.01.2020) with work order value not less than Rs.28 lakh.

Or
ii) Should have carried out minimum 2 similar works during last 07 years (ending
31.01.2020) with work order value (individually) not less than Rs.17.50 lakh each.

Or
iii) Should have carried out minimum 3 similar works during last 07 years (ending
31.01.2020) with work order value (individually) not less than Rs.14 lakh each.

5. The tenderers should have average Annual Turnover of Rs.10 Lakhs during the last
three years ending 31 March 2019 supported with copies of audited balance sheets or
a registered Chartered Accountant certified statement of accounts.

6. The tenderers should have applicable Tax registrations (GST, PAN).

7. Tenderers should have a current / savings bank account with a scheduled commercial
Bank.

8. BIRD reserves the right to verify any or all the documents furnished by the Tenderers
with any authorities. BIRD also reserves the right to cancel any or all the applications
without assigning any reason thereof.

9. Intending applicants are required to furnish details about their firm/organization,
experience, competence etc. as per the pro-forma. Failing which may lead to cancellation
of application of Tenderer.

10. The application form should be signed by a person on behalf of the Firm/Organization,
who is duly authorized to do so.

11. If the space in the application form is insufficient for furnishing full details, such
information may be supplemented on a separate sheet of paper duly signed.

12. Applications containing false or inadequate information are liable for rejection and
BIRD reserves the right to blacklist those agencies. Any agency blacklisted /debarred by
BIRD/NABARD or any Public/Sector undertaking/Govt Dept. will be ineligible to
participate in the tendering process.
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Pre-Qualification Related Information

Sr.
No.

Criteria

Supporting documents to
be submitted

The contractors who have minimum
07 years of experience (ending
31.01.2020) in undertaking similar
works and who fulfil the following
criteria are eligible to tender: Minimum
07 years’ experience in the field of
Interior Decoration/ Renovation.
Should have carried out minimum 1
similar work during last 07 years
(ending 31.01.2020) with work order
value not less than Rs. 28 lakh

OR
Should have carried out minimum 2
similar works during last 07 years
(ending 31.01.2020) with work
order value (individually) not less than
Rs.17.5lakh each.

OR
Should have carried out minimum 3
similar works during last 07 years
(ending 31.01.2020) with work
order value (individually) not less than
Rs.14 lakh each.

Work orders and completion
certificates in support of
experience to be enclosed.

Should have minimum average Annual

Turnover of Rs.10 Lakhs during the last
03 years ending 31 March 2019.

Copies of audited balance sheets
or a registered Chartered
Accountant certified statement
of accounts.

Name & address o

Contractors

registered

GST Registration No.

PAN No.

NP ¥

Details for Electronic Payment

As per enclosed format
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PROFORMA FOR ELECTRONIC PAYMENT

1) Name and address of Contractor with phone no.

2) Name of the account holder (As appearing in the Bank account)
3) Name of the Bank

4) Name of the Branch

5) Account Number

6) RTGS/NEFT/IFS Code

7) Type of Account (savings, current etc.)

8) PAN Number

9) GSTIN

Signature

Enclosure:

1) One cancelled cheque leaf
2) Copy of PAN Card

3) Copy of GSTIN
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BASIC INFORMATION

Sr. Particulars Information
No.

1. Name of the Tenderer

2. Type of the Organization -
Proprietorship, Partnership etc.
(Please enclose related
documents)

3. Name of the Proprietor/
Partners/ Directors in the
Organisation

4. Details of Registration
(Firm, Company etc.)

(Registering  Authority, Date,
Number etc.)

5. Experience in the respective field of
work (Please enclose
supporting documents)

6. Registered office address
and telephone no.

7. Indicate if involved in any

litigation, arbitration or any civil
suit pending in any of the works
executed during last 5 years/ being
executed. If yes, please furnish the
name of the project & employer,
nature of work, contract value,
work order and date & brief details

of litigation.
Attach a separate sheet, if required

8. Kindly mention if your firm/
agency/ company is blacklisted/
debarred by NABARD along with
relevant details

(Signature of the tenderer with seal)
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PREVIOUS EXPERIENCE

(Please use Separate Sheets for different Contracts)

Name of the Work & location

Nature of work involved in the contract

Name & address of the owner

The full name, designation, address of
the officer under whom the work was

carried
out

Contract Amount (In Rs. Lakh)

Completion period (stipulated)

Completion period (actual)

Any other relevant information
including reason, if any, for delay in
completion of work

(Signature of the Tenderer with Seal)
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LIST OF TECHNICAL PERSONNEL

Name Age Qualifica Experience Nature Date from
tion of Work Which
handled employed in
your
Organization
1 2 3 4 5 6

(Signature of the Tenderer with Seal)
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GENERAL INSTRUCTIONS TO BIDDERS
1. PROCEDURE FOR FILLING AND SUBMISSION OF TENDER:

i) The tenderers should quote their rates in figures and words where the quantities have
been indicated in the relevant items of the schedule of quantities, failures to do so may
invalidate the tender. Erasing or over writing shall not be allowed. Corrections in the
tender should be avoided if this becomes unavoidable, the entire rate (and not a portion
only) shall be scored out and signed (not simply initialled ) by the tenderer as token of such
cancellation. A fresh rate in specified manner shall then be correctly written.

ii) In the event of the tender being submitted by a firm, it must be signed by a member or
members of the firm having legal authority to do so, and if called for, the legal documents
in support thereof must be produced for inspection and the same in the case of the firm
carried out by one member of a joint family.

iii) All corrections are to be initialled.

iv) The tenderer is to quote the rate both in words and figures in English. The tender shall
be clearly and legibly written and whole writing must be by the hand of the person signing
the tender and with the same pen and ink/type.

v) The employer reserves to itself the right to accept the lowest or split up and distribute
any items of work to any specialist firm or firms without assigning any reason. The
employer reserves the right to split up and distribute the work to more than one tenderer,
if necessary. Signature/initial with company seal on each page will be deemed to be the
acceptance of the contents of this tender by the tenderer

vi) Tenderer shall note that their tenders shall remain open for acceptance for a minimum
period of three months from the date of opening the financial bid. The tender must be
unconditional. Conditional tenders will be summarily rejected.

2. RATES TO INCLUDE:

While quoting their rates, the tenderer should include the following also if otherwise not
stated herein before:

i) Necessary cost of taking samples of materials supplied by them for construction testing
of the same at Govt.’s / approved laboratory including transportation, cost of the samples,
as and when required.

ii) Submission of test reports of other materials as may be specified by Architects or Bank.

iii) Rates should include all prevailing Taxes including GST as per Act, etc. and should be
firm for the entire Contract period. No escalation of rates will be allowed for the entire
contract period on any account.

iv) Electricity and water will be provided by BIRD free of cost.
3. WORKING HOURS:

i. The Contractor may execute the work in days, nights & on holidays. No extra payments
will be made to the contractor on account of carrying out the works during holidays and at
odd hours.
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ii. The Contractor may inform in advance to us if he wish to execute the work during night
hours.

4. STORAGE OF MATERIAL.:

On-site storage space may be provided to the Contractor subject to availability. However,
the Contractor may erect temporary sheds for storage purposes at his cost with the
permission of BIRD. BIRD shall not be responsible for Contractor's materials. The
Contractor shall be required to vacate the storage space and sheds as per exigency without
any extra cost to BIRD.

5. LABOUR HUTMENT:

Shelter or stay for the labourers has to be arranged by the contractor outside office
premises.

6. IDLE LABOUR & EXTENSION OF TIME:

In case the work is held up for any site conditions not attributable to the contractors
or for any decisions instructions / want of details from Employer / Architects or for
any of the conditions as per General conditions of contract, the contractor shall be
allowed reasonable extension of time by the employer but any additional/ extra claim
for payment to idle labour/tools /establishment /plant etc during this period shall not
be the liability of the employer. Contractor’s quoted rates should include for all such
contingencies.

7. The Contractor or his authorized representative should visit the site frequently as
required by BIRD for any clarifications and to receive instructions, take measurements,
etc. at the site. The work should not suffer due to lack of supervision, manpower and
materials.

8. The Contractor is required to co-ordinate his works along with other agencies
working at site. He has to reimburse for any of the damage caused by him or any of his
representatives to any other agency or the owner at site.

9. Nothing extra will be paid for making any cut-out / opening for electrical wiring
/fitting in any of false ceiling, partition, paneling, masonry work etc. Contractor’s
quoted rates should include for all such works.

10. The contractor is required to fabricate a sample where required, or any item so
installed for approved. Any changes made by the Architect’s/Employers, in the sample
to the specifications as mentioned in the tender, shall not be deducted or paid extra.

11. All measurements shall be as per relevant 1.S.I. standards and Materials used
should conform to relevant Codes.

12. Except where provided for in the description of the individual items in the
schedule of quantities and in the specifications and conditions laid down hereinafter
and in the drawings, the work shall be carried out as per standard specifications and
under the direction of BIRD/ Architect.
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GENERAL CONDITIONS OF CONTRACT
1. INTERPRETATION:

In constructing these conditions, the specifications, the schedule of quantities, tender
and agreement, the following words shall have the meaning herein assigned to them
except where the subject or context requires otherwise.

Employer: The term Employer shall denote Bankers Institute of Rural Development,
Lucknow which is a training establishment of National Bank for Agriculture & Rural
Development and any of its employee’s representative authorized on their behalf.

Architect/Consultant: The term Architects shall mean M/s The Arcade, B-2/374,
Basement, Vishal Khand, Gomti Nagar, Lucknow-226010(U.P.) or in the event of
his/their ceasing to be the Architects for the purpose of this contract such other
persons as the employer shall nominate for the purpose.

Contractor: The term ‘Contractor’ shall mean

(Name and address of the contractor) and his / their heirs, legal representatives,
assigns & successors.

Site: The site shall mean the site where the works are to be executed.

Drawings: The work is to be carried out in accordance with drawings, specifications,
the schedule of quantities and any further drawings, which may be supplied, or any
other instruction, which may be given by the Employer during the execution of the
work.

All drawings relating to work given to the contractor together with a copy of schedule
of quantities are to be kept at site and the contractor will make them available to the
employer / architect whenever necessary.

In case any detailed Working Drawings are necessary contractor shall prepare such
detailed drawings and / or dimensional sketches therefore and have it confirmed by
the Employer / Architects as case may be prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring
anywhere in drawings, specifications and schedule of quantities or to additional
instructions at least 10 days ahead from the time when it is required for
implementation so that the Employer may be able to give decision thereon.

The Works: Shall mean the Tender for flooring work of different Rooms at BIRD,
Lucknow to be executed or done under this contract.

The Schedule of Quantities: Shall mean the schedule of quantities as specified and
forming part of this contract.

Priced Schedule of Quantities: Shall mean the schedule of quantities duly priced
with the accepted quoted rates of the contractor.

Contract: Shall mean the Articles of Agreement, the General Conditions Special
conditions, the Appendix, the Schedule of Quantities, Specifications and Drawings
attached here to and duly signed.
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Contract Price: Shall mean the sum named in the Tender subject to such additions
thereto or deductions there from as may be made under the provisions hereafter
contained.

Notice in Writing or written notice: Shall mean a notice in writing, type or
printed characters sent (unless delivered personally or otherwise provided to have
been received) by registered post to the last known private or business address or
registered office of the addressee and shall be deemed to have been received when in
the ordinary course of post, it would have been delivered.

Date of commencement: Shall be either one-week, from the date of issue of work
order to the contractor or day on which the contractor will take possession of site
whichever is earlier.

2.SCOPE OF WORK:

The Contractor shall carry out and complete the said work in every respect in
accordance with this Contract and with the directions of and to the satisfaction of the
Architect and Employer. The Architect with approval of BIRD may issue further
drawings and / or written instructions, details directions and explanations which here
in after arecollectively referred to as ‘Architect’s Instructions’. In regard to:

i) The variation or modification of the design quality or quantity of works or the
addition or omission or substitution of any work.

ii) Any discrepancy in the drawings or between the schedule of quantities and / or
drawings and / or specification.

iii) The removal from the site of any defective material brought thereon by the
contractor and the substitution of any other material thereof.

iv) The demolition removal and / or re-execution of any work executed by thecontractor/s.
v) The dismissal from the work of any persons employed there upon.
vi) The opening up for inspection of any work covered up.

vii) The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (Defect Liability
Period).

The contractor shall forthwith comply with and duly execute any work comprised in
such Employer’s or his agent/Architect’s instructions, provided always that verbal
instructions, directions and explanations given to the contractor’s or his representative
upon the works by the Employer’s or his agent/Architects shall, if involving a variation,
be confirmed in writing to the contractor/s within seven days. No works, for which rates
are not specifically mentioned in the priced schedule of quantities, shall be taken up
without written permission of the Employer or his agent/Architects. The employer in
consultation with the Architects as provided in clause “variation” shall fix rates of
items not mentioned in the priced schedule of quantities.
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Any Material such as tiles, fitting etc. shall be approved by BIRD before
fixing within the approval list of brands. wherever brand is not indicated,
only ISI mark product shall be used.

3. TENDERERS SHALL VISIT THE SITE:

Intending tenderer shall visit the site and make himself thoroughly acquainted with
the local site condition, nature and requirements of the works, facilities of transport
conditions, effective labour and materials, access and storage for materials and
removal of rubbish. The tenderer shall include the cost of these items in the quoted rates
like carriage, freight and other charges as also for any special difficulties and including
police restriction for transport etc., for proper execution of work as indicated in the
drawings. The successful tenderer will not be entitled to any claim of compensation for
difficulties faced or losses incurred on account of any site condition which existed
before the commencement of the work or which in the opinion of the employer or his
agent / Architect might be deemed to have reasonably been inferred to be so existing
before commencement of work.

4. TENDERS:

The entire set of tender paper issued to the tenderer should be submitted and also
signed on the last page together with initials on every page. Initial / signature will
indicate the acceptance of the tender papers by the tenderer.

(Also see GENERAL INSTRUCTIONS for the guidance of Tenderers)

The schedule of quantities shall be filled in as follows:
a) The “Rate” column to be legibly filled in ink in both English figures and English words.

b) Amount column to be filled in for each item and the amount for each sub head as
detailed in the “Schedule/ Bill of Quantities”.

¢) All corrections are to be initialed.

d) In case of any errors / omissions in the quoted rates, the rates given in the tender
marked “original’ shall be taken as correct rates.

No modifications, writings or corrections can be made in the tender papers by the
tenderer, but may at his option offer his comments or modifications in a separate sheet
of paper attached to the original tender paper.

The Employer reserves the right to reject the lowest or any tender and also to discharge
any or all of the tenders of each section as per applicable CVC guidelines issued time
totime.

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct,
workable and self- supporting. If called upon by the Employer/Architects detailed
analysis of any or all the rates shall be submitted. The Employer/Architects shall not
be bound to recognize the contractor’s analysis. All corrections are to be initialed.
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The works will be paid for as “measured work” on the basis of actual work done and
not as “Lumpsum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed
in this connection. In the case of Lumpsum charges in the tender in respect of any items
of work will be made for the actual work done on the basis of Lumpsum charges will
be assessed to be payable by the Employer/Architects. The employer has power to add
to, omit from any work as shown in drawings or described in specifications or include
in schedule of quantities and intimate the same in writing but no addition, omission
or variation shall be made by the contractor without authorization from the Employer.
No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period
of three months from the date of opening of the tender.

5. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the
draft agreement from enclosed and the schedule conditions. The contractor shall pay
for all stamps and legal expenses, incidental thereto. However, the written acceptance
by the employer of a tender will constitute a binding contract between the employer
and the person so tendering whether such formal agreement is or is not subsequently
executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS & ROYALTIES:

The Contractor shall confor to the provisions of the statutes relating to the works, and
so to the regulation and bylaws of a local authority, and of any water, lighting and other
companies on authorities with whose systems the structures are proposed to be
connected and shall before making any variation from the drawings or specifications,
that may be necessitated by so conforming given to the Architect’s written notice,
specifying the variations proposed to be made and the reason for making it apply for
instruction thereon. In case, the Contractor does not receive such instruction, within
10 days he shall proceed with the work conforming to the provisions, regulations or
bylaws in questions.

The Contractor shall bring to the attention of the Architect all notices required by the
said acts, regulations or bylaws to be given to any Authority, and pay to such authority
or to any Public Officer all fees that may be properly chargeable in respect of the works,
and lodge the receipts with the Architect /Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent
rights, designs, trademarks or name or the protected rights in respect of any
constructional plant, machine, work or material used for or in connection with the
works or temporary works and from and against all claims, demands, proceedings,
damages, costs, charges, and expenses whatsoever in respect thereof or in relation
thereto. The Contractor shall defend all actions arising from such claims, unless he has
informed the Architects, before any such infringement and received their permission
to proceed and shall himself pay all royalties, license fees, damages, coat and charges
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of all and every sort that may be legally incurred in respect thereof.
7. TAXES & DUTIES:

The tenderers must include in their tender prices quoted for all duties royalties, other
taxes or local charges if applicable including GST. No extra claim on this account will
in any case be entertained.

8.NOTICES & STATUTORY REGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and
Regulations for the successful completion of the contract works. The whole of the work
is to be complied with as per the requirements and bylaws of the relevant statutory
authorities including contract labour (Regulation and Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED:

The Schedule of Quantities unless otherwise stated shall be deemed to have been
prepared in accordance with the Standard Procedure of the Architects, considered to
be approximate and subject to variation. The Employer reserves the right to execute
only a part or the whole or any excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the
correctness and sufficiency of his tender for the works and of the prices stated in the
Schedule of Quantities and/or the Schedule of Rates and Prices, and these rates and
prices shall cover all things necessary for the completion of the works.

10. OTHER PERSONS ENGAGED BY THE EMPLOYER:

The Employer reserves the right to execute any part of the work included in this
contract or any work, which is not included in this contract by the other Agency, or
persons and contractor shall allow all reasonable facilities and use of his scaffoldings
for the execution of such work. The main contractor shall extend all cooperation in this
regard.

11. EARNEST MONEY & SECURITY DEPOSIT:

The contractor shall deposit Bid Security (Earnest Money Deposit) for an amount of
Rs. 25,000/- (Rupees Twenty Five Thousand Only) drawn in favour of Bankers Institute
of Rural Development, payable at Lucknow or directly credited to BIRD’s Saving Account
Number-5411848265 with Kotak Mahindra Bank, Ashiyana Branch, Lucknow-226010

(IFSC Code- KKBK0005199). No Bank guarantee shall be accepted.
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The Contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of quantities and
Specifications taken together whether the same may or may not be particularly shown Or
described therein provide that the same can reasonably be inferred there from and if The
contractor finds any discrepancies therein, he shall immediately and in writing, refer the

same to the Employer/Architects whose decision shall be final and binding.
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13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART:

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’
stated in the Appendix, and he shall thereupon and forthwith begin the works and shall
regularly proceed with to complete the same (except such painting or other decorative
work as the Architect may desire to delay) on or before the “Day of Completion” stated in
the Appendix subject, nevertheless to the provision for the extension of time hereinafter
contained.

If in the opinion of the BIRD/Architect the works be delayed:
a) By force majeure or
b) By reason of any exceptionally inclement weather or

c) By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners of public authorities arising, than through the Contractor’s own
defaultor

d) By the works or delays of the contractors/tradesmen engaged or nominated by the
Employer/Architect and not referred in the Schedule of Quantities and/or specifications
or

e) By reason of civil commotion, local combination of workmen or strike or lock-out
affecting any of the buildings/traders or

f) By reason of the BIRD/Architect’s instructions, or

g) In consequence of the Contractor not having in due time, necessary instructions from
the Architect for which he shall have specifically applied in writing ahead of time, giving
the BIRD/Architect reasonable time to prepare such instructions, the Architects shall make
a fair and reasonable extension of time for completion of the Contract works.

In case of such strike or lock-out, the Contractor shall as soon as possible, give written
notice thereof to the Architect, but the Contractor shall nevertheless constantly use his
endeavours to prevent delay and shall do all which may reasonably be required, to the
satisfaction of the Architect, to proceed with the work.

The Contractor on starting the works shall furnish to the Employer/Architect a Bar chart
for carrying out the work stage in the stipulated time for the approval of
Architect/Employer and follow strictly the approved time schedule incorporating charges
if any, to ensure the completion of the work in stipulated time. A graph or chart on
individual work shall be maintained showing the proportionate progress of work, week by
week by Architect, a weekly progress report stating the number of skilled and un skilled
laborers employed on the work, working hours done, place, type, and quantity of work
done during the period. The Contractor must inform the Architect, 10 days in advance
of all drawings and details required by him from time to time. The Contractor shall adhere
to the approved program and arrange for the materials and labour etc. Accordingly, despite
repeated instruction, if the Contractor fails to show proportionate progress of the work, the
Architect / Employer may take suitable action as deemed fit without prejudice to any terms
and conditions of the contract.
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14.LIQUIDATED DAMAGES:

Should the work be not completed to the satisfaction of the Employer/Architects within
the stipulated period, the contractor shall be bound to pay to the Employer a sum
calculated as given below by way of liquidated damages and not as penalty during which
the work remains not commenced or unfinished after the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or within
any sanctioned extended time, he will have to pay liquidated damages at rate of 0.25 % of
contract value for each week of delay subject to maximum of 5% of the contract value.

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:

All the works specified and provided for in the specifications or which may be required to
be done in order to perform and complete any part thereof shall be executed in the best and
most workman like manner with materials of the best and approved quality of the respective
kinds in accordance with the particulars contained in and implied by the specifications and
as represented by the drawings or according to such other additional particulars, and
instructions as may from time to time be given by the Employer/Architects during the
execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per specifications. If required by the
Employer/Architects, the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the
Employer/Architects at his own cost to prove that the materials etc., under test conform to
the relevant I.S Standards or as specified in the specifications. No extra payment on this
account shall in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the
full performance of the work under the contract must be provided through normal channels
and must include charges for import duties and other charges and must be the best of their
kind available and the contractors must be entirely responsible for the proper and efficient
carrying out of the work. The work must be done in the best workmanlike manner. Samples
of all materials to be used must be submitted to the Employer/Architects when so directed by
the Employer/Architects and written approval from Employer/Architects must be obtained
prior to placement of order.

Any damage (during constructions) to any part of the work for any reasons due to rain,
storm or neglect of contractor shall be rectified by the contractor in an approved manner at
no extra cost.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and
supply all temporary doors, protection to windows, and any other requisite protection for
the execution of the work whether by himself or special tradesmen or sub-contractor and
any damage caused must be made good by the contractor at his own expenses.
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16. REMOVAL OF IMPROPER WORK, ITEMS SUPPLIED & INSTALLED:

The Employer shall during the progress of the work have power to order in writing from
time to time the removal from the work within such reasonable time or times as may be
specified in the order of any materials which in the opinion of the Employer/Architects are
not in accordance with specification or instructions, the substitution or proper re-execution
of any work executed with materials or workmanship not in accordance with the drawings
and specifications or instructions. In case the contractor refuses to comply with the order,
the Employer shall have the power to employ and pay other agencies to carry out the work
and all expenses consequent thereon or incidental thereto as certified by the
Employer/Architects shall be done by the contractor or may be deducted from any money due
to or that may become due to the contractor. No certificate, which may be given by the
Architects, shall relieve the contractor from his liability in respect of unsound work or bad
materials.

17.SITE ENGINEER:

The Employer may appoint a Site Engineer if required, who will be representative of the
Employer and also for the Architect. The duties of the Employer representative are to watch
and supervise the works and to test any materials to be used of workmanship employed in
connection with the works. He shall have no authority either to relieve the Contractor of any
of his duties or obligations under the Contract, or except those expressly provided
hereunder, to order any work involving delay or any extra payment by the Employer or any
variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for
examining the works and materials and checking the measuring time and materials. Neither
the Employer’s representative nor any assistant to the Architect shall have power to revoke,
alter enlarge or relax the requirements of this Contract, or to Sanction any day-work,
additions, alterations, deviations or omissions unless such an authority may be specially
conferred by a written order of the Architect/Employer.

The Employer’s Representative shall have to give notice to the Contractor or his foremen
about the non-approval of any work or materials and such works shall be suspended or the
use of such material should be discontinued until the decision of the Architect is obtained,
the work will from time to time be examined by the Architect or the Employer’s
representative but such examinations shall not in any way exonerate the Contractor from
the obligation to remedy defects which may be found to exist at any stage of the work of after
the same is completed. Subject to the limitations of this cause, the Contractor shall take
instruction from the Architect/Employer.

18. CONTRACTOR’S EMPLOYEES:

The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
instructions of the Employer/Architects. The contractor shall engage at least one
experienced Technical personnel as site-in-charge for execution of the work. The contractor
shall employ in connection with the work persons having the appropriate skill or ability to
perform their job efficiently.

The contractor shall employ local laborers on the work as far as possible. No laborers below
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the age of eighteen years and who is not an Indian National shall be employed on the work.

Any labour supplied by the contractor to be engaged on the work on day work basis either
wholly or partly under the direct order or control of the Employer or his representative shall
be deemed to be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation including the
requirements of

a) The payment of Wages Act.

b) Employer’s Liability Act.

¢) Workmen’s Compensation Act.

d) Contract Labour (Regulation & Abolition) Act. 1970 and Central Apprentices Act 1961
e) Minimum Wages Act

f) Any other Act or enactment relating thereto and rules framed there under from time to
time.

The contractor shall keep the Employer indemnified against claims of any of the workmen
and all costs and expenses as may be incurred by the Employer in connection with any claim
that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health
Officer of the State or any local authority or of the Employer regarding the maintenance of
proper environmental sanitation of the area where the contractor’s laborers’ are housed or
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The contractor shall provide, maintain and keep in good sanitary
condition adequate sanitary accommodation and provide facilities for pure drinking water
at all times for the use of workers engaged on the works and shall remove and clear away
the same on completion of the works. Adequate precautions shall be taken by the contractor
to prevent nuisance of any kind on the works or the lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the laborers’ engaged on the works.
He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works report such accident to the Employer and also to the
competent Authority where such report is required by law.

19. DISMISSAL OF WORKMEN:

The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or
incompetent or who may misconduct him. Such discharges shall not be the basis of any
claim for compensation or damages against the Employer or any of their officer or employee.

20.ASSIGNMENT:

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any
part, share or interest therein nor, shall take a new partner, without written consent of the
Employer and no subletting shall relieve the contractor from the full and entire
responsibility of the contract or from active superintendence of the work during their
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progress.
21. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, ETC.:

The contractor shall be responsible for all injury to the work or workmen to persons, animals

or things and for all damages to the structural and/or decorative part of property which may
arise from the operations or neglect of himself or of any sub-contractor or of any of his or a
sub-contractor’s employees, whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out of this
contract. The clause shall be held to include inter-alias, any damage to buildings whether
immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as
well as damages caused to the buildings and the works forming the subject of this contract
by rain, wind or other inclemency of the weather. The contractor shall indemnify the
Employer and hold harmless in respect of all and any expenses arising from any such injury
or damages to the person or property as aforesaid and also in respect of any claim made in
respect of injury or damage under any acts on compensation or damage consequent upon
such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as to
make good or otherwise satisfy all claims for damages to the property of third parties.

The contractor shall effect the insurance necessary and indemnify the Employer entirely
from all responsibility in this respect. The original insurance policy will be with BIRD,
Lucknow which will be jointly in the name of the Employer and contractor and the duplicate
will be with the contractor. The scope of insurance is to include damage or loss to the
contract itself till this is made over in a complete state, so contractor will take the CAR
(Contractors All Risk Policy) for insurance equal to the amount of issued work order for this
work. CAR is compulsory and must be effected from the commencement of work to
completion of defect liability period. The contractor shall also be responsible for anything,
which may be excluded from damage to any property arising out of incidents, negligence or
defective carrying out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect
of any such claim or damages from any sums due to or to become due to the contractor.

22, MEASUREMENTS:

Before taking any measurement of any work the contractor/ its representative deputed by
him shall give reasonable notice to the employer. The mode of measurement will depend
upon the unit mentioned in the Schedule of Quantities. If the contractor fails to attend at
the measurements after such notice or fails to countersign or to record the difference within
a week from the date of measurement in the manner required by Site Engineer or by the
subordinate deputed by him as the case may be is final and binding on the contractor and
contractor shall have no right to dispute the same.
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The Employer/Architect shall issue a certificate after due scrutiny of the contractor’s bill
stating the amount due to the contractor from the Employer and the contractor shall be
entitled to payment thereof, within the period of honouring certificates named in these
documents.

23. PAYMENTS:

All bills shall be prepared by the contractor in the form prescribed by the
Employer/Architect. Normally, one interim bill shall be prepared each month subject to
minimum value for interim certificate as stated in these documents. The bills in proper
forms must be duly accompanied by detailed measurements in support of the qualities of
work done and must show deductions for all previous payments, retention money, etc.

The Employer/Architect shall issue a certificate after due scrutiny of the contractor’s bill
stating the amount due to the contractor from the Employer and the contractor shall be
entitled to payment thereof, within the period of honoring certificates named in these
documents.

The Employer will deduct retention money as described in Memorandum of Form of
Tender. The refund of retention money will be made after completion of defects liability
period.

If the Employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not
preclude, the requiring of bad, unsound, imperfect or unskilled work to be removed and
taken away and reconstructed, or re-erected or be considered as an admission of the due
performance of the contract, or any part thereof in any respect or the accruing of any claim,
nor shall, it conclude, determine or affect in any way the power of the Employer under these
conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by
the contractor to the architect within one week of the date fixed for completion of the work
or of the date of certificate of completion furnished by the Architect.

Final Payment

The final bill shall be accompanied by a certificate of completion from the Employer/
Architects. Payments of final bill shall be made after deduction of Retention Money as
specified above, which shall be refunded after the completion of the Defects Liability Period
after receiving the Employer’s/Architect’s certificate that the contractor has rectified all
defects to the satisfaction of the Employer/Architects. The acceptance of the payment of the
final bill by the contractor would indicate that he has no further claim in respect of the work
executed.
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24.VARIATION/DEVIATION:

The tender rates shall be fixed and applicable for any increase or decrease in the tendered
quantities. The Employer/Architect can increase or decrease any quantities to any extent or
even delete particular item as per the site requirements and the contractor shall not be paid
anything extra on this account. Nothing extra will be paid by the Bank on account of
omission/deletion of items or decrease in the quantity of items. The Bank shall not entertain
any claim whatsoever from the contractor on this account.

The price of all additional items/non-tendered items will be worked out on the basis of
rates quoted for similar items in the contract wherever existing. If similar items are not
available, the rates for such items will be derived as per standard method of rate analysis
based on prevalent fair price of labour, material and other components as required with
15% towards contractor’s profit and overheads plus applicable GST.

25.SUBSTITUTION:

Substitution is generally not allowed. In case of exception, it will be permitted after the
approval of the Employer/Architects in writing for any such substitution well in advance.
Materials designated in this specification shall be preferred first and in case of non-
availability of those mentioned in BoQ the substitution by “Equal” or “Other approved”
etc. needs approval of the Employer/ Architect in writing.

26.CLEARING SITE ON COMPLETION:

On completion of the works the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and the works clean and in a workmanlike condition to the
satisfaction of the Employer/Architects.

27.DEFECTS AFTER COMPLETION:

The contractor shall make good at his own cost and to the satisfaction of the Employer
all defects, shrinkage, settlements or other faults, which may appear within 12 months
after completion of the work. In the default, the Employer may employ and pay other
persons to amend and make good such damages, losses and expenses consequent thereon
or incidental thereto shall be made good and borne by the contractor and such damages,
loss and expenses shall be recoverable from him by the Employer or may be deducted by
the employer, in lieu of such amending and making good by the contractor, deduct
from any money due to the contractor a sum equivalent to the cost of amending such
work and in the event of the amount retained being insufficient recover that balance from
the contractor from the Retention Money together with any expenses the Employer may
have incurred in connection therewith.

28.IDLE LABOUR:

Whatever the reasons may be, no claim for idle labour, additional establishment cost of
hire and labour charges of tools and plants would be entertained under any circumstances.
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29.SUSPENSION OF WORKS:

If the contractor except on account of any legal restraint upon the Employer preventing
the continuance of the work or in the opinion of the Employer shall neglect or fail to proceed
with due diligence in the performance of his part of the contract or if he shall more than
once make default, the Employer shall have the power to give notice in writing to the
contractor requiring the work to be proceeded within a reasonable manner and with
reasonable dispatch, such notice purport to be a notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove
from the site of the works or from any ground contiguous thereto any plant or materials to
subsist from the date of such notice being given until the notice shall have been compiled
with. If the contractor fails to start the work within seven days after such notice has been
given to proceed with the works as therein prescribed, the employer may proceed as
provided in clause 30 below. (Termination of Contract by Employer)

30. TERMINATION OF CONTRACT BY EMPLOYER:

If the contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall
make an assignment or a composition for the benefit of the greater part, in number of
amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if
the Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall
repudiate the contract, or if a receiver of the contractor’s firm appointed by the court shall
be unable within fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the employer that he is able to carry out and fulfil the contract,
and if so required by the employer to give reasonable security therefore, or if the contractor
shall suffer execution to be issued, or shall suffer any payment under this contract to be
attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or
encumber this contract or any payments due or which may become due to contractor, there
under, or shall neglect or fail to observe and perform all or any of the acts matters of things
by this contract, to be observed and performed by the contractor within three clear days
after the notice shall have been given to the contractor in manner hereinafter mentioned
requiring the contractor to observe or perform the same or shall use improper materials of
workmanship in carrying on the works, or shall in the opinion of the employer not exercise
such due diligence and make such progress as would enable the work to be completed
within due time agreed upon, and shall fail to proceed to the satisfaction of the employer
after three clear notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned or shall abandon the contract, then and in any of the
said cases, the Bank may notwithstanding previous waiver determine the contract by a
notice in writing to the effect as hereinafter mentioned, but without thereby effecting the
powers of the employer of the obligations and liabilities of the contractor the whole of
which shall continue in force as fully as if the contract, had not been so determine and as
if the works subsequently executed by or on behalf of the contractor (without thereby
creating any trust in favour of the contractor) further the employer or his agent, or
servants, may enter upon and take possession of the work and all plants tools scaffolding
sheds machinery, steam, and other power, utensils and materials lying upon premises or
the adjoining lands or roads and sell the same as his own property or may employ the same
by means of his own servants and workmen in carrying on and completing the works or by
employing any other contractors or other persons or person to complete the works, and
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the contractor shall not in any way interrupt or do any act, matter or thing to prevent or
hinder such other contractors or other persons or person employed from completing and
finishing or using the materials and plants for the works when the works shall be
completed, or as soon thereafter as conveniently may be the employer shall give notice in
writing to the contractor to remove his surplus materials and plants and should the
contractor to remove his surplus materials after receipt by him the employer may sell the
same by Public Auction and shall give credit to the contractor for the amount so realized.
Any expenses or losses incurred by the contractor for the amount so realized. Any expenses
or losses incurred by the employer in getting the amount payable to the contractor by way
of selling his tools and plants or due on account of work carried out by the contractor prior
to engaging other contractors or against the Security Deposit.

31. ARBITRATION:

All disputes or differences of any kind whatsoever which shall at any time arise between
the parties hereto touching or concerning the works or the execution or maintenance
thereof this contract or effect thereof or to the rights or liabilities of the parties or arising
out of or in relation thereto whether during or after determination foreclosure or breach
of the contract (other than those in respect of which the decision of any person is by the
contract expressed to be final and binding) shall after written notice by either party to the
contract to the other of them and to the Employer hereinafter mentioned be referred for
adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send
within thirty days of receipt of the notice, to the contractor a panel of three names of
persons who shall be presently unconnected with the organization for which the work is
executed from the following categories of Arbitrators:

a) Retired High Court/Supreme Court judge who have experience in handling Arbitration
Cases.

b) Member of Council of Arbitrators
c) Fellow of the Institution of Engineers

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector Undertaking of
good reputation and integrity

e) Fellow of Indian Institute of Architects

The contractor shall on receipt of the names as aforesaid, select any one of the persons’
name to be appointed as a sole Arbitrator and communicate his name to the Employer
within thirty days of receipt of the names. The Employer shall thereupon without any delay
appoint the said person as the Sole Arbitrator. If the contractor fails to communicate such
selection as provided above within the period specified, the Competent Authority should
make the selection and appoint the selected person as the Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within
the period specified, the contractor shall send to the Employer a panel of three names of
persons who shall all be unconnected with either party. The Employer shall on receipt
appoint him as the Sole Arbitrator. If the Employer fails to select the person and appoint
him as the Sole Arbitrator within 30days of receipt of the panel and inform the contractor
accordingly, the contractor shall be entitled to appoint one of the persons from panel as the
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Sole Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed
as aforesaid.

The work under the Contract shall, however, continue during the arbitration proceedings
and no payment due or payable to the contractor shall be withheld on account of such
proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issued
notice to both the parties fixing date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and publishing the award.

The arbitrator shall give a separate award in respect of each dispute or difference referred
to him. The Arbitrator shall decide each dispute in accordance with the terms of the contract
and give a reasoned award. The venue of arbitration shall be such place as may be fixed by
the Arbitrator in his Sole discretion.

The award of the Arbitrator shall be final and binding on the both the parties.

Subject to aforesaid the provisions to the Arbitration Act. 1996 or any statutory
modification or re-enactment thereof and the rules made there under, and for the time
being in force, shall apply to the arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be
condition precedent to any right to action under the contract with regard to the matters
hereby expressly agreed to be so referred to arbitration.

32. PRE-CONTRACT INTEGRITY PACT: Pre-contract Integrity Pact as per the
format given below may be filled and submitted along with the Technical Bid, failing
which the tender will not be considered. To be submitted on Rs. 100 Stamp Paper
only on first page and remaining document on normal A4 size pages duly signed by the

bidder.
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SPECIAL CONDITIONS OF CONTRACT
1. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract (including the schedule of Quantities,
the specifications and all drawing pertaining there to) and as advised by
Employer/Architect from time to time is to be carried out and completed in all its parts to
the entire satisfaction of the Employer/Architect. Any minor details of the work which may
not have been definitely referred to in this contract, but which are usual in practice and
essential to the work, are deemed to be include in this contract. Rates quoted in the
Schedule shall be inclusive of all freights, royalties, duties as well as transportation, so as to
execute the contract as per the rules and regulations of Local Bodies, State Government and
Government of India.

The rates quoted in the tender should include all charges for:
a) Labour, maintenance fixing, carrying, cleaning, making good, hauling, watering etc.

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools,
materials and workmanship protection from weather, shuttering, temporary supports,
platform and maintenance of the same.

¢) Covering for the walling and other works during inclement weather or striking or
whenever directed as necessary.

d) Meeting all obligations indicated in tender document.
2. SITE SUPERVISION

The contractor shall appoint at his own cost, competent and adequate number of qualified
persons at site, for (1) joint measurements and preparations of bills, (2) for testing
materials,

(3) For other general supervision. Their appointment may be consulted with
Employer/Architect. The site Engineers shall not be removed from the site without the
written consent of the Employer/Architect.

3. MATERIALS AND WORKMANSHIP

The contractor under this contract binds himself to use first class materials. Quality of
workmanship shall be of the highest order befitting the nature of the project. All work not
up to the standard shall be summarily rejected and the Contractor will be required to
dismantle the defective work and redo the work at his own cost and risk. The decision of
the employer regarding the quality/standard of workmanship shall be final and binding on
the contractor.

4. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale
details take precedence over small-scale drawings. In case of discrepancy, the contractor
is to ask for a clarification before proceeding with the work. Accordingly, if any work is
executed without prior clarification it is liable to be rejected and shall not be paid for.
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5. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and
equipment at site and he will provide full time watchman/watchmen to lock after his
materials, stores equipment etc.

6. PRICES FOR EXTRAS ETC., ASCERTAINMENT OF

Should it be found after the completion of the works from measurements taken that any of
the quantities or amounts of the work thus ascertained are less or greater than the amounts
specified for the works in the priced schedule of quantities and/or tender or that any
variations, is made, the valuation of such quantities, amounts or variations, unless
previously or otherwise agreed upon, shall be made accordance with the following rules:

a) The net rates or prices in the original tender shall determine the valuation of the extra
work, where extra work is of a similar character and executed under similar conditions the
work priced therein.

b) The net prices the original tender shall determine the value of the item omitted, provided
if omissions vary the conditions under which any remaining items of work are carried out,
the prices for the same shall be valued under thereof

¢) Where extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary, the conditions under which any remaining items
of work are carried out of it the amount of any omission or additions relative to the amount
of the whole of the contract works or to be any part thereof shall be such that in the opinion
of the Architects the net rate or price contained in the priced schedule of quantities or
tender or for any item of work involves loss or expenses beyond that reasonably
contemplated by the contractor or is by reason of such omission or addition rendered
unreasonable or inapplicable, the Architect shall fix in consultation with the Employer
such other rate or prices as in the circumstances he shall think reasonable and proper,
which shall be final and binding on the contractor.

d) Where extra work cannot be properly measured or valued, the contractor shall be
allowed any work prices at the net rates stated in the tender or the priced schedule of
quantities, or if not so stated, then in accordance with the local day work rates and wages
for the district, provided that in either case vouchers specifying the daily time (and if
required by the Architect, the workmen’s name) and materials employed at or before the
end of the week following that in which the work has been executed.

The measurements and valuations in respect of the extra items of contract shall be
completed within the ‘period of final measurement’ or within three months of the
completion of the contract works.

7. FAILURE BY CONTRACTOR TO COMPLY WITH EMPLOYER’S/
ARCHITECT’S INSTRUCTIONS

If the contractor after receipt of written notice from the architect requiring compliance
with such further drawings and/or Architects instruction, fails within seven days to comply
with the same, the Employer/Architect may employ and pay other persons to execute any
such work whatsoever as may be necessary to give effect thereto and all cost incurred in
connection there with shall be recoverable from the contractors by the Employer on a
Certificate by the Architect as a debit or may be deducted by him from any money due or
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which become due to the Contractors.
8. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer/Architect the following:
a) Detailed industrial statistics regarding the labour employed by him etc.

b) The Power of Attorney, name and signature of his authorized representative, who will be
in charge for the execution of work.

c) The list of technically qualified persons employed by him for the execution of this work.
d) The total quantity and quality of materials used for the works.

e) The list of plant and machinery employed for this work.

9. DELAYED PAYMENTS

No interest is payable if any amounts payable by the Employer to the contractor in
pursuance of any Certificate given by the Architect hereunder shall, if not paid within the
‘Period of honouring of Certificate’.

10.FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this
agreement attributable to any ‘Act of God’, Act of state, lockout of control or any other
reason, beyond the control of the parties and any breach of clauses arising from much force
majeure conditions as aforesaid shall not be regarded as a breach of the provision of this
Agreement.

11. TAX DEDUCTION AT SOURCE

Income Tax and GST TDS shall be deducted at source by the employer from the
contractor’s interim and final bill payments as per Statutory Regulations.

12. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in
addition meetings as and when arranged by Employer/Architect to discuss the progress of
the work and sort out problems, if any and ensure that the work is completed in the
stipulated time.

13. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will
be carried out in accordance with the Indian Standards Specifications subject to the
approval of the Employer/Architect.

14. REPORTING OF ACCIDENT TO

The contractor shall be responsible for the safety of persons employed by him on the works
and shall reports serious accidents to any of them whenever and wherever occurring on
the works to employer who shall make every arrangement to render all possible assistance.
This shall be without prejudice to the responsibility of the contractor under the Insurance
Clause of the general conditions. Contractor shall take all precaution detailed in the safety
code attached separately.
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15. TYPOGRAPHICAL/ CLERICAL ERRORS

The Employer / Architect clarification regarding partially omitted particulars of
typographical or Clericals errors shall be final and binding on the contractors.

16. WORK PERFORMED AT CONTRACTOR’S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety
of the work and shall maintain all lights, goods, signs, temporary passages or other
protection necessary for the purpose. All works shall be done by the contractor’s risk and
if any loss or damage shall result from fire or from others cause, the contractor shall
promptly repair or replace such loss or damage free from all expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or other
articles used held for use in connection with the work. The work shall be carried on to
completion without interferences with the operations of existing machinery or equipment,
if any.

17. In the event of any discrepancy with clauses mentioned anywhere else in the tender
with the clauses mentioned within special conditions of contract, the clauses mentioned
within the special conditions of contract shall supersede those mentioned elsewhere.

18. The contractor should take necessary insurance cover CAR policy (Contractor’s All
Risk Policy) at his cost for his persons employed at site and for third party from
commencement to the completion of Defect Liability Period. Policies should be taken in
the joint names of employer and the contractor in which first name should be Employer.

19. The contractor shall engage necessary qualified person for “Tender for Flooring work
of Different Rooms at BIRD, Lucknow” for full time supervision of site at his cost during
the execution of the work for attending to day to day affairs. He shall keep record of daily
work schedule and keep inform the progress to the Architect/Bank on daily basis till
completion of project.

20. Basic rate of vitrified tiles for the purpose of quoting rates of items no 1 & 2 shall be
Rs.70 per sq. ft. (MRP including all taxes as per latest list price of manufacturer). If the
basic rate of selected tiles is more than Rs.70/- per sqft, the difference will be paid by BIRD
on actually measured quantity. In case of the basic rate is less than Rs.70/- per sqft, the
difference will be recovered from contractor’s bill. Contractor will have to present latest
rate list indicating MRP duly authenticated by manufacture for this purpose.
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SAFETY CONDITIONS OF THE CONTRACT

As part of the contract, the contractor must satisfy the undermentioned safety
requirements and must ensure at all time that these are followed without any deviation.

A. GENERAL
1. Smoking and chewing pan are prohibited in the Institute.

2.For any job involving welding, soldering, lighting of flames, use of heat source or
temporary electrical connection, prior permission of BIRD's engineer shall be taken before
execution of the same. No job involving heat source are permitted to be carried out after
office hours and on holidays/Sundays without prior permission.

3.1t is entirely the responsibility of the contractor to see that safety appliances such as
safety belts, life lines, helmets, rubber gloves of appropriate voltage (1100V) rating etc.,
depending on the job demand, are made available to his staff at contractor's cost. If the
contractor need any suggestion on the mater, he may approach BIRD's engineer for the
same. Any lapse on safety will be viewed seriously.

4. The contractor shall ensure that the persons posted for the work are well conversant
with the operation of fire extinguishers.

5.The contractor shall take all precautions to avoid accidents and causes of accidents. He
must be careful regarding safety during working of his staff in the premises.

B. SAFETY PRECAUTIONS FOR PORTABLE ELECTRICAL APPLIANCES

Precaution in handling portable electrical appliances are more significant under monsoon
conditions. Some likely situations are highlighted here for contractor’s attention and action
to ensure that conditions and methods of usage conform to the safety of personnel and
property.

1. Broken sockets/pin plug /loose connections: These conditions cause sparks which lead
to fault conditions or electrical shock situations. Wires shall not be directly inserted into
the sockets as the earth lead of the equipment inserted into the phase socket may give shock
to the operator.

2. Polarity of phase/neutral and earth: Certain appliances like Periscope may give violent
electrical shock during work if polarity conditions are not satisfied.

3. Joints in flexible cables: Usage of portable appliance is such that electrical and physical
integrity of joint may be suddenly affected, leading to severe sparking and fire if
combustible/ inflammable materials are present near the joint. Sometimes this may not
be noticed by the operator at all.

4. Appliance body grounding and system grounding: In absence of or ineffective appliance
body grounding, operator may receive severe shock in case of phase to earth fault during
usage. All earth pins in sockets must have low impedance and mechanically firm
earthling according to Indian Electricity Rules/BIS 3043 so that safety is assured to
operators even under fault condition.

5. Water leakage: Water reduces efficiency of insulation depending upon exposure.
Presence of moisture on ordinary switches may give a shock during operation, switches
in chronic leakage areas should preferably be de-energized until the rectification is done.
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APPENDIX

ABSTRACT TO GENERAL CONDITIONS OF CONTRACT

Earnest Money Deposit

The contractor shall deposit Bid Security (Earnest
Money Deposit) for an amount of Rs. 25,000
(Rs. Twenty Five Thousand Only) in the form of an
Account Payee DD/e-payment in favour of Bankers
Institute of Rural Development, payable at Lucknow
or directly credited to BIRD’s Saving Account
Number-5411848265 with Kotak Mahindra Bank,
Ashiyana Branch, Lucknow-226010 (IFSC Code-
KKBK0005199). Receipt/transaction detail for the
same has to be enclosed with the tender. The Tender
without EMD shall be rejected out rightly. No interest
is allowed on the EMD/RMD. No Bank guarantee
shall be accepted.

2. | Date of One week from the date of issue of work-order to the
Commencement contractor

3. | Period of Completion | 02 months from the date of commencement

4. | Defects Liability 12 months from the date of completion
Period

5. | Agreed Liquidated 0.25% of contract value for each week of delay subject
Damages to maximum of 5% of the contract value (without extra

items)

6. | Period of Final | 15 days
Measurement

7. | Retention 5%
money  from each
interim bill

8. | Total retention money | 5% of the Contract Value
including earnest money
and initial security deposit

9. | Architect's certificate 15 days after submission of interim bills by the
payment Contractor.

10. | Period of honoring payment | 21 working days from date of Architect's certificate of

certificate

payment for interim bills and 45 working days for final
certificate.
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DECLARATION

I/We have inspected the site of works and have made me/us fully acquainted with the local
conditions in and around the sites of works. I/We hereby declare that I/We have gone
through the conditions laid down in the Notice Inviting Tender, Conditions of Contract,
Technical Specifications and understood the same and on the basis of the same I/We
quoted our rates in the Schedule of Quantities attached with the tender documents.

I/We shall also uniformly maintain such progress as may be directed by the Employer /
Architect to ensure completion of same within the target date as mentioned in the tender
document.

Witness:

Signature of Tender

Address

Date:

NOTE: All technical clarification, if any, should form a part of technical bid. Technical
clarifications after opening of the tender will not be entertained at any cost.
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Bankers Institute of Rural Development (BIRD),
Sector-H, LDA Colony, Kanpur Road Lucknow

PRE CONTRACT INTEGRITY PACT

(To be submitted on Rs. 100 Stamp Paper only on first page and remaining document on normal A4 size
pages duly signed by the bidder)

Between
Bankers Institute of Rural Development (BIRD) hereinafter referred to as “The Principal”
And
.............................................. hereinafter referred to as “The Bidder”
Preamble

The Principal intends to award, under laid down organizational
procedures, contract/s for flooring work of Different Rooms at Bankers
Institute of Rural Development (BIRD), Lucknow. The Principal values full
compliance with all relevant laws of the land, rules, regulation and economic use of
resources and of fairness /transparency in its relations with its Bidder(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs) who will monitor the tender process and the execution of the contract
for compliance with the principles mentioned above.

Section 1 — Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles:-

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the
person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will, in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in
relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section2 — Commitments of the Bidder(s)

(1) The Bidder(s) commit themselves to take all measures necessary to prevent corruption.
The Bidder(s) commit themselves to observe the following principles during
participation in the tender process and during the contract execution:
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a. The Bidder(s) will not, directly or through any other person or firm, offer, promise or
give to any of the Principal’s employees involved in the tender process or the execution
of the contract or to any third person any material or other benefit which he/she is not
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract.

b. The Bidder(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process.

c. The Bidder(s)will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)will not use improperly, for purposes of competition or personal gain, or pass
on to others, any information or document provided by the Principal as part of the
business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

d. The Bidder(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)of Indian Nationality
shall furnish the name and address of the foreign principals, if any.

e. The Bidder(s) will, when presenting their bid, disclose any and all payments made, is
committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

f. Bidder(s) who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) will not instigate third persons to commit offences outlined above or be
an accessory to such offences.

Section 3 — Disqualification from tender process and exclusion from future
contracts

If the Bidder(s), before award or during execution has committed a transgression
through a violation of Section 2, above or in any other form which put their reliability
or credibility in question, the Principal is entitled to disqualify the Bidder(s) from the
tender process.

Section 4 — Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the
award according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/Bid Security. (2)If the Principal has terminated the
contract according to Section 3, or if the Principal is entitled to terminate the contract
according to Section 3, the Principal shall be entitled to demand and recover from the
Contractor liquidated damages of the Contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5 — Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three years
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with any other Company in any country conforming to the anti-corruption approach or
with any Public Sector Enterprise in India that could justify his exclusion from the
tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process.

Section 6 — Equal treatment of all Bidders

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the
adoption of Integrity Pact by the Sub-contractor.

(2) The Principal will enter into agreements with identical conditions as this one with all
Bidders and Contractors

(3)The Principal will disqualify from the tender process all bidders who do not sign the Pact
or violate its provisions.

Section 7 — Criminal charges against violating Bidders(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of
an employee or are representative or an associate of a Bidder, Contractor or Subcontractor
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the
Principal will inform the same to the Chief Vigilance Officer.

Section 8 — Independent External Monitor

(1) The Principal appoints competent and credible Independent External Monitor fort his
Pact after approval by the Central Vigilance Commission. The task of the Monitor is to
review independently and objectively, whether and to what extent the parties comply
with the obligations under this agreement. The Independent External Monitor
appointed for BIRD is :

Shri Subodh Kumar Goel 501, Tower-6
Common Wealth Games Village New Delhi — 110 092

(2) The Monitor is not subject to instructions by the representatives of the parties and
performs his/her functions neutrally and independently. The Monitor would have
access to all Contract documents, whenever required. It will be obligatory for him /
her to treat the information and documents of the Bidders as confidential. He / she
reports to the Director, BIRD.

(3) The Bidder(s) accepts that the Monitor has the right to access without restriction to all
Project documentation of the Principal including that provided by the Contractor. The
Contractor will also grant the Monitor, upon his/her request and demonstration of a
valid interest, unrestricted and unconditional access to their project documentation.
The same is applicable to Sub-contractors.

(4) The monitor is under contractual obligation to treat the information and documents of
the Bidder(s) Sub-with confidentiality. The Monitor has also signed declarations on
‘Non- disclosure of Confidential Information and of ‘Absence of Conflict of Interest’. In
case of any conflict of interest arising at a later date, the IEM shall inform Director, BIRD
and recuse himself/herself from that case.

Page 44 of 50



(5) The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project, provided such meetings could have an impact
on the contractual relations between the Principal and the Contractor. The parties offer
to the Monitor the option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement,
he/she will so inform the Management of the Principal and request the Management
to discontinue or take corrective action, or to take other relevant action. The monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor has
no right to demand from the parties that they act in a specific manner, refrain from
action or tolerate action.

(79 The monitor will submit a written report to the Director, BIRD within 8 to 10 weeks
from the date of reference or intimation to him by the Principal and, should the
occasion arise, submit proposal for correcting problematic situations.

(8) If the Monitor has reported to the Director, BIRD, a substantiated suspicion of an offence
under the relevant IPC/PC Act, and the Director, BIRD has not, within reasonable time,
taken visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner.

(9) The word ‘Monitor’ would include both singular and plural.

Section 9 — Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contract or
12 months after the last payment under the contract, and for all other Bidders 6 months
after the contract has been awarded. Any violation of the same would entail
disqualification of the bidders and exclusion from future business dealings. If any claim
is made/lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharge/determined by
the Director, BIRD.

Section 10 — Other provisions
(1) This agreement is subject of Indian Law, Place of performance and jurisdiction is the

Head Office of the Principal, i.e. Lucknow.

(2) Changes and supplements as well as termination notices need to be made in writing.

Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all

partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement remains valid. In this case, the parties will strive to come to an

agreement to their original intentions.

(5) Issues like Warranty/Guarantee etc. shall be outside the purview of IEMs.
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(6) In the event of any contradiction between the Integrity Pact and its Annexure, if any,

the Clause in the Integrity Pact will prevail.

(For & On behalf of the Principal)
(Office Seal)

(For & on behalf of the Bidder)
(Office Seal)

Place

Date

Witness 1:
(Name &Address)

Witness2:
(Name &Address)
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CHECK-LIST FOR TECHNICAL BID FOR FLOORING WORK OF DIFFERENT

ROOMS AT BIRD, LUCKNOW

Sr. Documents asked for Whether
No. placed or not
1. A) Bid Security (EMD) of Rs. 25,000/- (Rupees Twenty
Five Thousand only) in the form of DD/Bank Guarantee

issued by any scheduled commercial bank in favour

Of the Bankers Institute of Rural Development, Lucknow
valid for 45 days beyond the Tender validity period.

B) Tender Processing Fees of Rs. 590/- (Rupees Five
Hundred Ninety Only) including GST (Not applicable if
tender document downloaded from website)

2 Self-attested copy of the PAN card with copy of Income
Tax Return of the last three financial years.

3 Self-attested copy of Balance Sheet duly certified by CA
for the last three financial years.
Self-attested copy of GSTIN
Proof of experiences of last seven financial years as
specified in the NIT along with satisfactory performance
certificates from the concerned employers.

6 Signed Copy of Pre Contract Integrity Pact as per format
on Rs. 100 Stamp Paper.

(S RN

Signature:

Date:
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PART-II

FINANCIAL BID

(To be submitted in a SEPARATE SEALED envelope super- scribed as
"FINANCIAL BID")
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(BILL OF QUANTITY)

DETAILED ESTIMATE OF PROPOSED FLOORING WORK

ABSTRACT OF COST

S.N.

DESCRIPTION OF ITEM

SCH.
NO.

QUANTITY

UNIT

RATES
(INR)

AMOUNT
(INR)

Providing and laying vitrified
floor tiles in different sizes
(thickness to be specified by
the manufacturer) with water
absorption less than 0.08%
and conforming to IS: 15622,
of approved make, in all
colours and shades, laid on
20mm thick cement mortar
1:4 (1 cement: 4 coarse sand),
jointing with grey cement
slurry @ 3.3 kg/ sqm.
including grouting the joints
with white cement and
matching  pigments etc.,
complete. Size of Tile 600x600
mm(Make-.(Make-Kajaria/
/Somany/Johnson/  Orient
Bell)

D.S.R.-
11.41.2

1912.00

SQM

Providing and laying Vitrified
tiles in  different sizes
(thickness to be specified by
manufacturer), with water
absorption less than 0.08 %
and conforming to L.S. 15622,
of approved make, in all
colours & shade, in skirting,
riser of steps, over 12 mm thick
bed of cement mortar 1:3 (1
cement: 3 coarse sand),
including grouting the joint
with white cement & matching
pigments etc.
complete.(Make-Kajaria/
/Somany/Johnson/  Orient
Bell)

D.S.R.-
11.46.2

191.00

SQM

Dismantling tile work in floors
and roofs laid in cement
mortar including stacking
material within 50 metres
lead. For thickness of tiles
above 25 mm and up to 40 mm
including removal of carpets.

D.S.R.-
15.23.2

2103.00

SQM
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4 Disposal of moorum/building
rubbish/ malba/ similar
unserviceable, dismantled or
waste material by mechanical
transport including loading, D.SR.-
transporting, unloading to X 1 1.8. 84.00 CUM
approved municipal dumping |~
ground for lead upto 10 km for
all lifts, complete as per
directions of Engineer-in-
charge.
TOTAL 0.00
0.00
G. TOTAL Say Rs Lacs.
Total including GST (in figures)
Total Including GST (in words)

() Basic rate of tiles for the purpose of quoting rates of items no 1 & 2 shall be Rs.70 per
sq. ft. (MRP including all taxes as per latest list price of manufacturer). If the basic rate
of selected tiles is more than Rs.70/- per sq. ft., the difference will be paid by BIRD on
actually measured quantity. In case of the basic rate is less than Rs.70/- per sqft, the
difference will be recovered from contractor’s bill. Contractor will have to present latest
rate list indicating MRP duly authenticated by manufacture for this purpose.

(ii))  Quoted rates must include labour cost of removing and replacing existing furniture

and other items in the rooms as directed by BIRD.

Signature, Stamp & Address of the Firm

Date:

Place:
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