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BANKERS INSTITUTE OF RURAL DEVELOPMENT,
SECTOR-H, LDA COLONY, KANPUR ROAD,
LUCKNOW-226012.

NOTICE INVITING TENDERS (NIT) FOR
Design, Supply, Installation, Testing, Commissioning and
Maintenance of 2 Nos. Passenger Lifts
At Bankers Institute of Rural Development,

Lucknow, Uttar Pradesh.

ARCHITECT & CONSULTANTS
M/S SANDEEP GOVALKAR DESIGN ASSOCISTES

A3/301-302, SHIVCHHAYA, GILBERT HILL ROAD,
ANDHERI WEST, MUMBALI — 400 058. INDIA.
TL: - 8828121133 CELLS: 09821173563/ 09969699169
E-MAIL - govalkarsgda@gmail.com / sgdesignassociates@gmail.com

NAME OF THE BIDDER:

ADDRESS:

THE DIRECTOR,
BANKERS INSTITUTE OF RURAL DEVELOPMENT
SECTOR-H, LDA COLONY, KANPUR ROAD, LUCKNOW-226012.

This Tender consists of 107 pages.
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BANKERS INSTITUTE OF RURAL DEVELOPMENT
DEPARTMENT OF PREMISES, SECURITY AND PROCUREMENT
BIRD, SECTOR — H, LDA COLONY,

KANPUR ROAD, LUCKNOW - 226 012.

Tender For

Design, Supply, Installation, Testing, Commissioning and
Maintenance of 2 Nos. Passenger Lifts
At Bankers Institute of Rural Development,
Lucknow, Uttar Pradesh.

Important Dates and Time

SI.

No Particulars of Activity Date and Time

Issue of Tender and Commencement

nd
of Downloading Tender Document 02°¢ December 2021

Date, Time and Place of Pre-Bid
Meeting

Last Date and Time for Submission
3 of Tender

15th December 2021 at 14:30 Hrs.

23rd December 2021 up to 15:00 Hrs.

4 Date and Time of Technical Bids 23rd December 2021 at 15:30 Hrs.

Date and Time of Price

5 Bids/Commercial Bids Will be intimated to the eligible bidders
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PART -1

Technical & Commercial

Page | 6



(Section I to XI)
Notice Inviting Tender (NIT)

Ref. No. BIRD.LKO/NIT/18/DPSP-BIRD Lift/2021-22
02nd December 2021

Open Tender System only from OEM’S

Design, Supply, Installation, Testing, Commissioning and Maintenance of 2
Nos. Passenger Lifts at Bankers Institute of Rural Development, Lucknow,
Uttar Pradesh.

Bankers Institute of Rural Development (BIRD) invites you to tender for the captioned
work. We intend toreplace 01 (Old existing lift) and install 01 New passenger
lifts with modern, energy efficient and advanced features in phased manner
(two phases only) from Original Equipment Manufacturers (OEMSs) at Bankers
Institute of Rural Development, Sector — H, LDA Colony, Kanpur Road, Lucknow -
226012, at Uttar Pradesh, at an estimated cost of Rs.34 lakhs (including GST).

It must be noted that the experienced capable resourceful agencies who are willing to enter
into Integrity Pact(IP) with the BIRD on bidding, will be eligible to participate in the
bidding process. You are requested to submit your offer in sealed envelope for the aforesaid
work as per detailed technical specifications and other requirements as mentioned more
specifically elsewhere in this tender document. The tender document will be available to
the bidders for downloading from 0274 December 2021 onwards on the Website: www.
birdlucknow.nabard.org

3. The Pre-Bid meeting will be held on 15th December 2021 at 14:30 hours in the Bankers
Institute of Rural Development, Sector — H, LDA Colony, Kanpur Road, LUCKNOW -
226012. The clarifications being sought in the pre-bid meeting should be submitted in
writing at least 5 working days prior to the date of pre-bid meeting by e-mail on
dpsp.bird@nabard.org. All the clarifications of the pre-bidmeeting will be part of
tender and will be uploaded on BIRD website (www. birdlucknow.nabard.org)

4. Sealed offers should be submitted separately as follows:

a) In three Envelopes indicating clearly 'Envelope No.1' — Techno- Commercial Bid and
'Envelope No.2' — Price Bid. Third envelope containing Integrity Pact duly signed on
stamp paper of given value. The envelopes should  be addressed to The Director,
Bankers Institute of Rural Development, Sector — H, LDA Colony, Kanpur Road,
LUCKNOW - 226012, Uttar Pradesh, and super scribed “Tender for Design, Supply,
Installation, Testing, Commissioning and Maintenance of 02 Nos. of Passenger Lifts
at Bankers Institute of Rural Development, Sector — H, LDA Colony, Kanpur Road,
LUCKNOW - 226012, UTTAR PRADESH”.

Tenderer can put Envelopes 1, 2 & 3 separately in a 4t big sizeenvelope super
scribing the Tender title and addressed to as above.The tenders should be
submitted not later than 15:00 hrs. on 231 December 2021.

Envelope No.1 shall contain;

a. Volume I of tender, every page of which should be filled up wherever requiredand duly
signed and stamped for acceptance to the tender conditions
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b. Relevant documents supporting the Pre-Qualification Criteria and Technical
Document Sheets.

c. Bar Chart indicating the program for execution of the work.

d. Separate Earnest Money Deposit (EMD) of Rs. 70,000/- (Rupees Seventy
Thousand only) by way of a Bank Guarantee (BG)/ or NEFT/RTGS from
any Nationalized Bank/ Scheduled Bank as per the format enclosed (Annexure-VI)
along with this tender drawn in favour of Bankers Institute of Rural
Development, payable at Lucknow or directly credited to BIRD’s Current
Account Number-921020044058630 maintained with Axis Bank, MG
Marg, Lucknow-226001 (IFSC Code- UTIB0000053). Tender without
EMD shall be rejected.

e. Signed and stamped copy of Pre-bid clarifications if any.

Envelope No. 1 will be opened on the same day as that of last date of submission of
tender, i.e. on 234 December 2021 at 15:30 hrs. in the presence of bidders’
representatives, should they choose to be present or in any eventuality on the date
and time as decided by BIRD.

Envelope No. 2 shall contain:

f.  The Price / Commercial Bid (Volume II) complete in all respects duly sealed and
addressed to name of “The Director, Bankers Institute of Rural Development, Sector
— H, LDA Colony, Kanpur Road, Lucknow - 226012, UTTAR PRADESH’.

g. The price bids should not contain any conditions whatsoever and any conditional
bids shall be rejected.

h.  The price bid will be opened on some future date and time which will be
communicated only to qualified bidders.

Envelope No.3 shall contain:

i Integrity Pact duly signed on stamp paper of given value. It will be opened on same
day and in case of non-submission the tender will not be opened and treated as not
submitted

Before filling up the tenders, the bidders may note the following:

i.  Thebid shall remain valid and open for acceptance for 3 months from the dateof opening
of price/ commercial bid.

j. The replacement of 01 existing lift shall be under buy-backarrangement.

k. Time of Completion: The work shall be completed within the time asspecified in
the Form of Tender.

I.  All documents that comprise the offer should be signed and sealed by the firm,as a token of
acceptance to the terms and conditions specified in the tender.
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m. Liquidated damages for delay in completion of the works will be levied at 0.25% of the
value of work for every week of delay or part thereof, subject to maximum of 5% on the
incomplete value of the accepted tender.

n. BIRD reserves the right to accept or reject any /all tender/s in part or whole of any firm /
firms without assigning any reasons whatsoever.

0. BIRD reserves right to change/modify/amend any or all provisions of the tender
document. Such revision/amendment or corrigendum/addendum, if any, will be made
available on BIRD’s website only.

p. Tenderer should inspect the existing site and other conditions up to their satisfaction
before tendering/quoting.

g. Tenderer shall implement Integrity Pact (IP) in the prescribed format (Annexure-III).

The successful bidder shall execute an ‘Articles of Agreement’ of work contract with BIRD
in accordance with the standard / prescribed format enclosed within 14 days from the
date of acceptance of the offer failing which the bidder’s EMD may stand forfeited.

Pre-Qualification Criteria

a) The experienced capable resourceful Original Equipment Manufacturers and meeting
the following criteria shall be eligible to apply.

(i) Mandatory conditions to be fulfilled for pre-qualifications as indicated in
Annexure-II.

(ii) Bidder should have PAN-India presence.

(iii) Bidder should have own service center in Lucknow.

(iv) Bidder should have an experience of at least 07 years in elevator industry and
should have academically qualified engineers on payrolls. Quality and Cost based
selection (QCBs) system shall be adopted for evaluation of bids where in technical
evaluation shall include terms and conditions, mandatory pre-qualification
criteria and evaluation matrix as indicated in Annexure-I, IT and III respectively
which are detailed in clause no.15 of the “General Instructions to tenderer and
special conditions of section II of this tender.

(v) Bidder should have their own manufacturing facility in India.

(vi) Bidder should have posted profits in Last 3 Financial years and have turn over at
least equal to estimated cost of project in last 03 financial years (2020-21, 2019-
20 & 2018-19)

(vii) The bidders need to have more than 50% local content as per the make in India

policy of Govt of India.

(viii) Bidder should have executed more than three works of estimated value as on

31.03.2021 in last 07 years.

Thanking you
Yours faithfully

Sd/-
(Amit Kumar Lal)
Deputy General Manager (Admn.)
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Section- I
Form of Tender

The Director,

Bankers Institute of Rural Development,
Sector — H, LDA Colony, Kanpur Road,
LUCKNOW - 226012 (Uttar Pradesh).

Dear Sir,

We have carefully examined the technical specifications, designs and schedule of
quantities relating to the works specified in the memorandum hereinafter set out and
have visited and examined the installation site of the works specified in the said
memorandum and have acquired the requisite information relating thereto as affecting
the tender. We hereby offer to execute the works specified in the said memorandum
within the time specified in the said memorandum at the rates mentioned in the attached
Schedule of Quantities and in accordance in all respects with specifications, designs and
instructions in writing referred to in articles of agreement, general instructions to the
tenderer and special conditions, conditions hereinbefore referred to, specifications,
schedule of works, data sheet and schedule of quantities and with such materials as are
provided for, by and in all other respects, in accordance with such conditions so far as
they may be applicable.

MEMORANDUM

(a) | Description of Works Design, Supply, Installation, Testing
Commissioning and Maintenance of 02
Nos. Passenger Lifts in phased manner at
Bankers Institute of Rural Development
Sector — H, LDA Colony, Kanpur Road,
LUCKNOW - 226012

(b) | Earnest Money Deposit (EMD) | Rs.70,000/- (Rupees Seventy
Thousand only) by way of a Bank
Guarantee or NEFT/RTGS from any
Nationalized Bank / Scheduled Bank as per
the format enclosed (Annexure-VI) along
with this tender drawn in favour of
Bankers Institute of Rural
Development, payable at Lucknow or
directly credited to BIRD’s Current
Account Number-921020044058630
maintained with Axis Bank, MG
Marg, Lucknow-226001 (IFSC Code-
UTIB0000053). EMD shall not bear any

interest.
(c) | Time allowed for completion of For replacement 120 days from 10th day of
work letter of award.

For new lift: 135 days from date of handing
over of completed lift shaft.
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1. Wealso agree that our tender will remain valid for acceptance by BIRD for 9o days from
the date of opening of Part II of the tender and this period of validity can be extendedfor
such period as may be mutually agreed between BIRD and us in writing. We also agree

to keep the amount towards earnest money deposit valid during the entire periodof validity
of tender.

2. Should this tender be accepted, we hereby agree to abide by and fulfil all the Terms
and Conditions of the Tender and in default thereof, to forfeit and pay to you or your
successors, or assignees or nominees such sums of money as are stipulated in the
conditions contained in the tender together with the written acceptance of the
Contract.

3. Weunderstand that you reserve the right to accept or reject any or all the tender either
in full or in part without assigning any reason therefor.

4. We are enclosing a list of our clients and Bankers in India with complete details as per
the proforma given in the Annexure-IV.

5. The Tender is submitted in three parts in separate sealed envelopes. and Part I
contains Integrity Pact. Part II contains all‘Techno-Commercial Terms and Conditions’

along with technicalspecifications/particulars and Part III contains only the ‘Price Bid’ in
the BIRD's proforma

Dated this day of

For and on behalf of M/s

(Signature with seal)

Name
Designation
Place

Date

(Certified true copy of the Power of Attorney of the above signatory should be enclosed).
Witnesses

(1) Signature with
name, address and date Signature

(2) Signature with
name, address and date Signature
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Section-II

General Instructions to Tenderer and Special Conditions

Instructions to Tenderer

Tenderers are advised to submit the tender based strictly on the General Conditions
of the Contract and Technical Specifications contained in the tender documents,
and not to stipulate any deviations. If acceptance of the terms and conditions given
in the tender documents has any price implications, the same should be considered
and included in the quoted price. Tender containing deviations from the terms and
conditions may be rejected at the BIRD's discretion.

Tenderer shall submit full details of the patent, trademark, registered design,
intellectual property rights, copyrights, industrial property rights held by them or
used by them of any third party with regard to design or any part of the system.

A pre-bid meeting of the intending tenderer will be held at 14:30 hours
on 15th December 2021 to clarify any points / doubts raised by them in
respect of the tender. No separate communication will be sent for this meeting.
All the intending tenderers are advised to study the tender document carefully and b
be present in the above meeting. All the points/conditions/specifications requiring
clarifications shall be given in writing addressed to ‘The Director, Bankers Institute
of Rural Development, Sector — H, LDA Colony, Kanpur Road, Lucknow - 226012’
by the intending tenderers 5 working days prior to the pre-bid meeting date
through e-mail. These issues will be discussed and clarifications if any, will be
published on BIRD website. Any such clarifications will form part of the tender. The
tenderer is expected to get all the issues clarified during the above meeting and,
should strictly desist from deviating from BIRD's tender conditions/specifications
in their tender (Part — I and Part —1I)

All information, correspondence letters the project shall be submitted and
addressed to ‘The Director, Bankers Institute of Rural Development, Sector — H,
LDA Colony, Kanpur Road, LUCKNOW - 226012’.

Submission of Tender

The Tender shall be prepared separately and submitted in sealed envelopes in three
parts, viz. Part I, Part II and Part III clearly indicating on the covers Part I —
“Techno- Commercial Bid”, Part II — “Price Bid” and Part- III “Integrity
Pact respectively. Tenderers / Bidders must enter into Integrity Pact (IP) with the
BIRD on bidding. It will be opened on same day and in case of non-submission, the
tender will not be opened and treated as not submitted.

These covers shall be super scribed “Design, Supply, Installation, Testing,
Commissioning and Maintenance of 02 nos. ofPassenger Lifts at Bankers Institute
of Rural Development, Sector — H, LDA Colony, Kanpur Road, LUCKNOW -
226012 (Uttar Pradesh)” and addressed to ‘The Director, Bankers Institute of Rural
Development, Sector — H, LDA Colony, Kanpur Road, LUCKNOW - 226012’
Telegraphic, Faxed and E-mailed tenders will not be accepted. The full name, postal
address, e-mail address and telefax / telephone number of the tenderer shall be
written on the bottom left corner of the sealed envelope. Insertions, postscripts,
additions and alterations shall not be valid unless confirmed by the tenderer’s
signature. All copies of the tenders should be completed in all respects with all




attachments/ enclosures/ annexures.

2.2  Tenderers are advised to use only the prescribed forms / formats (as given in the
Tender Document) issued by BIRD which can be downloaded from our website.
However, if they desire to submit additional information, they may do so on their
own letter head / paper. Each page of the forms shall be signed and returned.

2.2.1 Tenders (Part I and Part II and Part III in separate envelopes / covers and put
together in a big size envelope/cover) super-scribed “Tender for Design,
Supply, Installation, Testing, Commissioning and Maintenance of 02
nos. of Passenger Lifts at Bankers Institute of Rural Development,
DPSP section, Sector — H, LDA Colony, Kanpur Road, LUCKNOW -
226012” on all the three envelopes and addressed to “The Director, Bankers
Institute of Rural Development, Sector — H, LDA Colony, Kanpur Road,
LUCKNOW - 226012.” and should reach to the address not later than 15:00 hours
on 234 December 2021.

2.3  The tender duly sealed may be deposited in the ‘Tender Box’ kept in the Bankers
Institute of Rural Development, 15t floor DPSP section, Sector — H, LDA Colony,
Kanpur Road, LUCKNOW - 226012., within the stipulated timeand date. No tender
will be received after 15:00 hours on 23r41 December 2021 under any
circumstances whatsoever. Tenders received by Speed post/ Courier before 15:00
hrs. on 231 December 2021 shall be put in tender box by BIRD officials. No tender
received late on any account will be entertained.

3.0 PartI — Technical & Commercial Bid

3.1 Part I - This part shall contain the covering letter, un-priced tender consisting of
complete technical specification including drawings and documents and
commercial terms and conditions. Earnest Money shall be submitted with the
original of Part I.

3.2 PartI of the tender as submitted shall also contain the following:

6] Earnest Money Deposit (EMD) of Rs. 70,000/- (Rupees seventy
thousand only) by way of a Government Guarantee (BG) or
NEFT/RTGS from any Nationalised Bank/Scheduled Bank as per
the format enclosed alongwith this tender drawn in favour of Bankers
Institute of Rural Development, payable at Lucknow or directly credited to
BIRD’s Current Account Number-921020044058630 maintained with Axis
Bank, MG Marg, Lucknow-226001 (IFSC Code- UTIBo000053) way of a
Bank Guarantee from any NationalizedBank / Scheduled Bank as per the
format enclosed along with this tender.

(i)  Power of Attorney/authorisation with the seal of the company/firm in the
name of the person signing the tender documents.

(iii) Tenderer shall also indicate whether they have the capacity to manufacture,
supply, install, testing and commission all the required systems within the
stipulated completion period as per tender document.

(iv)  List of deviations, if any, in commercial terms and conditions.

(v)  List of deviations, if any, in technical specification.
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4.0
a)

b)

c)

(vi)  Any other technical information the tenderer wishes to furnish.

(vii) Tenderer shall indicate their service set up details in Lucknow from where
the proposed lifts will be serviced. The details shall include number of
technical personnel, phone/mobile numbers and addresses / email for
contact/lodging of service requests and also the details of emergency
service/after/before office hours available.

Part II - Price Bid

This part shall contain prices in Indian Rupees (INR) only as per format (Part
IT) both in figures and words. No other enclosure is permitted in Part II. Change of
terms and conditions and technical deviations, if any, found in Part IT of the tender
will not be taken into account and will be treated as invalid. Tender in whichprices
are quoted in any other currency will not be considered. The rates quoted towards
all-inclusive Annual Maintenance Contract (AMC) will also be in Indian Rupees
(INR) only.

The tenderer must use only the forms issued by the BIRD to fill in the rates. The
tender form must be filled, and all entries must be made by hand and
written in ink. If any of the documents is missing or unsigned, the tender may be
considered invalid by BIRD in its discretion. Rates should be quoted both in figures
and words in columns specified. All erasures and alterations made whilefilling the
tender must be attested by initials of the tenderer. Overwriting of figuresis not
permitted. Failure to comply with either of these conditions will render the tender
void at BIRD's option. No request for any change in rate or conditions after the
opening of the tender will be entertained.

This contract is neither a fixed lump sum contract nor a piece work contract but isa
contract to carry out the work in respect of provision of the entire passenger liftsto
be paid for according to actual measured quantities at the rates/quantities provided
in the schedule of rates.

d) The rates quoted shall be deemed to be for the finished work and shall be firm and

5.0

5.2
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binding without any escalation whatsoever till the system is handed over to BIRD.

Taxes and Other Charges

The prices quoted for supply of equipment shall be deemed to be inclusive of Goods
& Services Tax (GST) or any other taxes/duties imposed by /State Government/
Local Bodies/ Central Government, charges for labour, transport, insurance
charges for transit, shipment, packing, freight from the factory to the destination
site, handling, clearing, installation, and commissioning charges, insurance
charges for storage, erection, testing and commissioning, CAR policy (1.25 times
the Contract Value), workmen compensation and third party liability etc.
commencing 10 days from issue of Work Order till the work is finally handed over
to BIRD. If the tenderer fails to include such taxes and duties in the tender, no claim
thereof will be entertained by BIRD afterwards. As per Indianlaws, income tax or
other applicable statutory taxes/ leviesof such kind will be deducted at source and a
certificate for the same will be issuedto the contractor.

The photocopies of the requisite documents, issued by the respective competent
authority, showing proof of having paid the required amount duly authenticated



53

shall be submitted to BIRD. For any adjustment required to be carried out dueto
changes in the rate of GST during the original currency of the contract period, the
contractor shall furnish required documents / working of the revised duty amount
and financial impact. No claims shall be entertained for increase in GST by BIRD if
the rate increases after the completion of the originally agreed delivery period.

However, any statutory variations in the rate of GST on AMC will be taken into
account by BIRD on submission of documentary proof. The Vendors are also
advised to include the current applicable rate of GST in the quoted AMC rate.

The tendered rates shall be firm and shall not be subject to any variations, on
account fluctuations in the market rate or any other source. Hence, no adjustments
in the costs of materials and labour etc. shall be allowed on the basis of price
variation clause governed by IEEMA (Indian Electrical and Electronic
Manufacturers Association) or any other institution.

6.0 Opening of Tender

6.1

6.2

7.0

7.1

Part I of the tenders will be opened on 2374 December 2021 at 15:30
hours inpresence of tenderer who wish to be present.

We have divided the work execution in 2 Phases (Batch of 01 each)
follows:

Phase P-1: Covers 01 nos. passenger elevator (Existing buyback and
replacing new from Main building o Bankers Institute of Rural
Development, Sector — H, LDA Colony, Kanpur Road, LUCKNOW - 226012.

Phase P-2: Covers 01 nos. New passenger elevator in Academic Building
of Bankers Institute of Rural Development, Sector — H, LDA Colony,
Kanpur Road, LUCKNOW - 226012.

Scope of Work

The scope of work shall include the following.

» Design and manufacture of passenger lifts along with all accessories/

components

» Delivery of lift equipment to BIRD's site in Lucknow including packing,

handling, transporting, clearing, loading/unloading at ports in India and
unloading at respective sites.

» Dismantling the existing lift (one from admin block) along with all allied

equipment and accessories in phased manner as per the requirement.

> Erection, testing & commissioning of lift equipment as per technical

specifications, obtaining operating approval from lift inspectorate and handing
over the lifts to BIRD.

» Providing all-inclusive service including all spares, etc. during warranty period

of new lifts and subsequent comprehensive Annual Maintenance Contract for the
committed period of 20 years (min.) from the date of handing over of the new lift
installation to the BIRD as per draft attached (seeAnnexure-V).

> All engineering, equipment, labour, and permits required to satisfactorily

complete lift replacement required by this Specification.

» Any other ancillary work, related to but not mentioned above, required for
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7.2

7-3

7.4

75

8.0

8.1

9.0
9.1

10.0

10.1

11.0

11.1

completion of the job.
» Obtaining all necessary pre & post erection and commissioning related statutory
permissions / license for operation of lifts.

Tenderer should indicate in his tender the complete description of the working of
the system/sub systems and their power requirements of each lift with all relevant
brochures/literature etc. in addition to those called for in the Technical
Specifications:

Tenderer shall carefully check the specifications and shall satisfy himself that the
equipment offered is suitable as per the enclosed Technical Specifications and shall
take full responsibility for the efficient operation of the equipment offered.

Tenderer shall supply all tools, plants, labour and consumables etc. as required for
installation, testing and commissioning of the lifts.

Tenderer shall state clearly in his tender the standard tools, spare parts which he
will supply free of cost (with warrantee / guarantee, wherever applicable) when
installing the lifts and handover same to BIRD after completion of the work.

Drawings and Documents

The successful tenderer shall submit, in duplicate, on receipt of acceptance of the
tender, detailed working drawings and specifications showing the complete details
of all work required. He will be held responsible for any discrepancies, errors,
omissions and commissions in the drawing or particulars submitted by him even if
these have been approved by BIRD. The drawings will be scrutinized by Consultant
and returned to the tenderer within two weeks of receipt, duly approved or with
observations. The contractor is to submit Operational Manuals and As-Built
drawings after completion of work and before submission of final bill.

Packing and Dispatch

The equipment shall be properly and securely packed in boxes suitable for export
(wherever applicable) and multiple handling and transportation by air / rail/ road
under Indian conditions. All equipment/components etc. shall be delivered on Duty
Delivery Paid (DDP) basis at Bankers Institute of Rural Development, Sector — H,
LDA Colony, Kanpur Road, Lucknow - 226012.

Validity of Tender

The Tender along with the prices shall remain valid initially for a period of 9o days
(3 months) from the date of opening of Part II of tender, which period may be
further extended by mutual agreement in writing by the tenderer and the tenderer
shall not cancel or withdraw the tender during this period.

Language

The Tender including all labels in drawings, documents, catalogues etc. shall be in
English.
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12.0 Earnest Money & Security Deposit

12.1 The Tender must be accompanied by Earnest Money Deposit (EMD) of Rs.
70,000/- (Rupees seventy thousand only) by way of a Bank Guarantee
(BG) or NEFT/RTGS from any Nationalized Bank / Scheduled Bank as per the
format enclosed along with this tender drawn in favour of Bankers Institute of
Rural Development, payable at Lucknow or directly credited to BIRD’s Current
Account Number-921020044058630 maintained with Axis Bank, MG Marg,
Lucknow-226001 (IFSC Code- UTIB0o000053). EMD shall not bear any interest.

12.2 Tender not accompanied by EMD shall be rejected.

12.3 Should the Invitation to Tender be withdrawn or cancelled by the BIRD, which shall
have the right to do so at any time, EMD will be returned.

) On award of contract, the successful tenderer shall furnish an amount equal to 10%

(ten percent) of the contract value in the form of Bank Guarantee from any
nationalised\scheduled Bank in the form prescribed by BIRD as per BIRD’s
proforma towards Security Deposit (see Annexure-VI) for the due fulfilment of the
contract. On submission of the EMD already submitted will be released. This Bank
Guarantee towards Security Deposit shall be kept valid (renewed as necessary) for
the contract completion period up to the dateof handing over of the lift installation
and a further period of one year thereafter.
i.e. one year for defect liability period and first year of AMC. The BG will be renewed
thereafter by reducing the amount by 1/20th of initial guarantee amountyear after
year for due fulfilment of the terms and obligations of the service contract for the
entire life cycle of the lift (20 years).

12.4 All compensation or other sums of money payable by the Contractor to BIRD under
the terms of this Contract may be deducted from the security deposit, if theamounts
so permit unless the contractor deposits such amounts in cash within ten days of
issue of demand notice by BIRD.

13.0 Lowest Tender Not Necessarily to Be Accepted

13.1  BIRD is not bound to accept any or all tenders or to assign any reason for non-
acceptance.

13.2 The tenderer whose tender is not accepted shall not be entitled to claim any costs,
charges, damages and expenses of and incidental to or incurred by him through or
in connection with his submission of tenders, even though BIRD may elect to
modify/withdraw the tender.

14.0 Right to Accept Part Tender

14.1 BIRD reserves the right to accept the tender either in whole or in part at the same
prices quoted by the tenderer.

15.0 Evaluation of Tender
Quality & Cost based selection (QCBS) system shall be adopted for evaluation of bids
wherein technical evaluation shall include terms & conditions, Mandatory
prequalification criteria and evaluation Matrix as indicated in Table -1, IT & III.
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Table-I
Instruction and General Terms & Conditions to bidders

15.1 The tenders submitted shall be evaluated by an ‘Evaluation Committee’ of the Bank
consisting of BIRD officials and / or external technical experts.

15.2 Selection Procedure: Evaluation of OEMs

The selection procedure comprises a three-level process, viz: eligibility criteria,
technical bids evaluation and Price bids evaluation.

15.3 Eligibility criteria
In the first level of selection procedure, bid scrutiny will be carried out to
ascertain compliance with the minimum eligibility criteria listed under Annexure
IT and those bidders meeting all the prescribed eligibility criteria will only be
considered for technical bid evaluation in open tender system.

15.4 Technical Bids Evaluation

15.4.1 Technical bids of only those bidders/OEMs who comply with the eligibility criteria
shall be evaluated. The qualified OEMs shall be separately called for making a
presentation before the ‘Evaluation Committee’ of the BIRD, clearly highlighting the
core competencies / capabilities of the respective OEMs. The Evaluation Matrix has
a total score of 100 marks and only those OEMs obtaining 50 marks or more shall be
considered for opening of price bids / further evaluation. The OEMs failing to make
a presentation on the stipulated date are liable for disqualification from the selection
process.

15.4.2 The marks from Technical Bids evaluation will be arranged in descending order and
the bidders above cut off marks (50) shall be shortlisted.

15.4.3 The BIRD reserves the right to inspect the OEMs manufacturing facility, service
centres, similar work / works carried out by the OEM etc. to satisfy itself regarding
quality, finishes, workmanship, competence and service capabilities to take up the
work. Necessary permissions for inspection of the above facility/ works carried
should be arranged by the Original Equipment Manufacturer (OEM).

15.4.4 The BIRD may call for any additional particulars/ clarifications on the bids
submitted. The OEM shall be required to submit the additional particulars/
clarifications within the specified date and time, failing which the OEM’s application
shall be liable for rejection.

15.4.5 The bidder shall comply with the Local Content norms stipulated under ‘Make in
India’ initiative as per the guidelines issued by Ministry of Commerce and Industry,
Department of Industrial Policy and Promotion, Government of India, from time to
time.

15.5 Price Bid Evaluation

15.5.1 The Price Bids of only those bidders shortlisted in the technical evaluation
(scoring 50 marks or more) shall be opened.
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15.5.2 Tenders will be evaluated based on Total Cost of Ownership (TCO) which will include
the Capital Cost (C ) quoted for the lifts and the rates quoted for Comprehensive all-
inclusive Annual Maintenance Contract (A) for a period of 19 years after expiry of one
year warranty period (Defect Liability Period), by using Net Present Value (NPV)
method. For arriving at the NPV of the AMC amount, a multiplication factor (F)
will be computed as per the following parameters.

(a) | Discount Factor 8% per annum

(b) | Annual Escalation in 5% per annum
AMC for NPV only

(c) | Period of AMC 19 years

(d) | Payment terms of | Quarterly payment after satisfactory completion of
AMC service during the said quarter.

TCO= C +(-B) + (F xA), where B=Buyback value of the concerned lift; F=13.811

15.6 Comprehensive Annual Maintenance Contract (CAMC):
15.6.1 The bidder shall quote his rates in Rupees per lift per annum for all CAMC inclusive

of all taxes as applicable, transport, insurance, handling charges etc as applicable
after expiry of 12-month warranty period. These rates shall remain firm for the first
year of AMC and these charges will also be considered while evaluating the tender as

mentioned in para 15.5.2 above.

15.6.2 Further renewal amount for the AMC shall be worked out as per the following
IEEMA formula on the basis of RBI indices published.

Ac=_Ap | 50 x MPc + 50 x WIc
100 MPp WIp

Ac= The contract amount for the current year

Ap= The contract amount for the previous year

MPc = Wholesale Price Index for metal products 06 months prior to the
commencement date of contract for the current year.

MPpr - Wholesale Price Index for metal products 06 months prior to the
commencement date of contract for the previous year.

WIc - Consumer Price Index for Industrial Workers (Lucknow) 06 months prior
to commencement date of contract for the currentyear.

WIp - Consumer Price Index for Industrial Workers (Lucknow) 06 months prior
to commencement date of contract for the previousyear.

The Bank Guarantee submitted by the successful bidder towards security deposit (10%
of the total contract value) shall be valid for the duration of the AMC for due fulfilment
of the terms and obligations of the service contract for the entire life cycle of the lift (20
years) after completion of the warranty period.
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15.7 Final Evaluation:

15.7.1 For the purpose of calculating final score, marks obtained in technical and price bids
evaluation will be assigned a weightage of 70 and 30 respectivelyi.e., in a ratio of 70:30.
15.7.2 The bidder obtaining the highest total marks (denoted by score “S” as indicated below)

will be eligible for award of the specified work.

15.7.3 Nominal quote provided by the bidder whose Technical Bid qualifies will be discounted
as per the formula given below. A comprehensive “Score (S)” will be arrived at after
considering the nominal price quoted and the marks obtained in technical evaluation
with relative weights of 30% for price bids and 70% for technical. The bidder with the

highest score will be declared successful:

15.7.4 Computation Methodology for arriving at “Least Price / Least Quote” :

i.  Cut - Off score for technical bid will be 50 marks (or the top score in case

none of the bidders reaches the cut-off).

ii. A “Score (S)” will be calculated for all qualified bidders using the

following formula

x ( 'vac : /‘
S = — N + —
( /high

(1—-X)

Where C stands for nominal price quoted, Crow stands for the price quote of the
lowest nominal bid. T stands for technical evaluation score and T nigh stands for

the score of the technically highest bidder. X is equal to 0.3.

Example:
S.No. | Bidder Technical Nominal (CLw/C) * (T / Thigh) * Score
Evaluation Bid Price  0.30 0.70 (S)
Marks (T) (C)
1 ABC 95 71 0.85*0.30=  1.00 *0.70 0.95
0.25 =0.70
2 XYZ 85 65 0.92*0.30=  0.89*0.70 0.90
0.28 =0.62
3 uvw 80 60 1.00*0.30=  0.84*0.70 0.89
0.30 =0.59
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a) In the above example, ABC, with the highest score becomes the successful bidder
whose quoted price shall be called “Least Price”. In the case of a tie between two or
more bidders, the bidder with higher score under technical evaluation shall be
selected. In the case of tie between two or more bidders in technical evaluation marks
also, a fresh price bid will be called upon from these bidders for evaluation and
selection of the service provider.

If the space in the proforma is insufficient for furnishing full details, the information shall be
supplemented in separate sheet(s) of paper stating therein the part of the statement and

serial number. Separate sheets shall be used for each part.

Applications containing false and / or inadequate information are liable for rejection.
Applicants shall be disqualified at any stage at their risk and cost if they are found to have
made untrue or false representation in the forms, statements and attachments submitted in
proof of qualification and requirements.

The BIRD reserves the right to reject any or all the applications without assigning any reason
whatsoever. Applications not received in the prescribed manner will be summarily rejected.
The Bank’s decision in this regard shall be binding on all concerned.

No further discussion/ interface will be granted to OEMs whose bids have been

disqualified in the selection procedure indicated at Para 4 above.

“Similar works” means Design, Supply, Installation, Testing and Commissioning of
state-of-the-art passenger Lifts including all related works for a modern office / building /
commercial premises. Lifts should have automatic doors, minimum speed of 1.00

m/s and serving minimum _G+3 floors

“Cost of work” shall mean gross value of work including Design, Supply, Installation,
Testing and Commissioning (including taxes as applicable) and all related works pertaining
to the said Lifts in the Banks’s premises (as specified

in the tender document).

FEEERXXXEXERXXXXRXXRRRX
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Table -11

Mandatory Conditions to be fulfilled for pre-qualification and (Supporting
documents to be submitted):

S. Mandatory Conditions Supporting documents If complied
No to be submitted (self-
attested) (Y/N)

a. The OEM should be an Certificate of Registration
Indian company. showing legal

identification of the firm.

b. The OEM should possess Copy of certificate to be
valid ISO 9001 /14002 enclosed.
Certification.

c. The OEM should have its A declaration to the effect,
own manufacturing and along with full list of service
full-fledged service centers and manufacturing
center(s) in India, with facilities in India.
adequate stock of
inventory/ spares.

d. The OEM should have Copy of license to be enclosed.
valid license from
competent authority to
install/ modernize and
maintain lifts.

e. Presence of full-fledged Address proof like electricity
service Centre and bill, landline bill, trade
technical manpower at certificate, etc. and list of
project site $. technical manpower to be

enclosed.
(Including availability of
inventory and spares).
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The OEM should have
experience of at least 07
years in installing
elevators/ lifts with

automatic doors, speed of

at-least 1.0 m/s as on 31-

03-2021.

Copy of Work Order (not
later than 01-04-2014)
and Completion Certificate
compulsorily indicating all
the criteria mentioned on

the left, is to be submitted.

The OEM should have
successfully installed lifts
in any central/ state govt.
department/ ministries or
central/ state govt. owned
PSUs/ PSEs/ PSBs or
institutions set up by an
act of Parliament, in the

last 07 years.

Copy of at-least one
completion certificate to

be enclosed.

The OEM should have
installed at-least one lift in
a building consisting of 12
stops or more (including

basement, if any).

Copy of one work order
and completion certificate
(for the same work) to be

enclosed.

The OEM should have
made profits in any three
(03) out of last five (05)
consecutive FYs ending

31st March 2021.

P/L statement and audited
B/S for corresponding FYs
to be submitted along with
a self-declaration to the
effect.

*k%k




Table -1I1

Evaluation Matrix

S.N. Criteria Max Remarks
Marks

1 Experience (in years completed) in the lift/ elevator industry as on 31 March
2021. (enclose copies of work orders issued prior to/ as on the cut-off date)

a. 7-9 years 3

b. 10-12 years 7

c. 13-15 years 11

d. 16 years or more 14

2 ‘Average’ Annual Turnover during last 03 years as on 31 March 2021, in INR
(enclose CA’s certificates & audited Balance Sheets)

a. 50 — 149 crore 4

b. 150 — 349 crore 8

C. 350 to 500 crore 12

d. 501 crore or more 16

3 Satisfactory Completion of ‘Similar works’ in a modern functioning office/
residential/ commercial building, of Rs. 100 lakh or more in last seven
(7) years (submit self-declaration to the effect)

a. 1 — 25 works 3

b. 26 — 75 works 7

c. 76 — 150 works 11

d. 151 works or more 14

4 Availability of Service Centres in states/ UTs (Submit full list indicating Contact
Person, full address, telephone no., etc.)

a. In < 5 states/ UTs 3
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b. In 5 - 9 states/ UTs 7
In 10 - 14 states/ UTs 11

c. In 15 to 20 states/ UT 14

5 Number of elevators under Comprehensive Annual Maintenance Contract
(CAMC) as on 31 March 2021.
(provide exact number and submit a self-declaration to the effect)

a. < 3,000 3

b. 3,001 —15,000 7

C. 15,001 — 35,000 11

d. 35,001 or more 14

6 No of installed Lifts with Travel speed of 1.00m/s or higher(as per technical
specifications in the tender ) (If yes, enclose details thereof)

a. 0 - 50 lifts 3

b. 51 - 200 lifts 7

c. 201 - 500 lifts 11

d. 501 lifts or more 14

7 Number of engineers on roll of the OEM (permanent employees) with
qualification of Diploma in Engineering or higher (Submit details as per
Form-C).

a. <50 3

b. 51- 150 7

C. 151-250 11

d. 251 or more 14

Total: 100 marks.

NB: The OEMs obtaining 50% (fifty percent) or higher marks would only be pre- qualified.
Even though any OEM may satisfy the above requirements, the OEM may be

disqualified if they have: -
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i) Made misleading / false statement(s) or deliberately suppressed information in
the forms, statements and enclosures required in the eligibility criteria document;
and / or

i) Record of poor performance such as abandoning work, not properly completing

the contract, or financial failures / weaknesses etc.

16.0 Signing of Contract Agreement

16.1 The General instructions to the tenderer and special conditions, conditions
hereinbefore referred to, Conditions of Contract and Technical Specifications,
schedule of works enclosed with the tender documents and the subsequent
correspondence exchanged between BIRD and the tenderer shall be the basisof the
Purchase Order/final contract to be entered into with the successful tenderer.

16.2 The tenderer shall go through the terms and conditions given in the general
conditions of contract herewith and his offer shall be strictly in line with the terms
specified therein. No deviation from the terms and conditions specified shall be
acceptable. Each page of the tender documents should be signed and stamped for
his/their having acquainted himself/themselves in the general conditions of
contract, Technical specifications, etc.

16.3 The tender submitted on behalf of a firm shall be signed by all the partners of the
firm or a partner who has the necessary authority on behalf of the firm to enter
into the proposed contract. Otherwise the tender may be rejected.

16.4 On receipt of intimation from BIRD of the acceptance of his/their tender, the
successful tenderer shall be bound to implement the Contract and within 14 days
thereof, the successful tenderer shall sign an agreement in accordance with the
‘Articles of Agreement’. Notwithstanding the signing of the agreement, the written
acceptance by BIRD of a tender in itself will constitute a binding contract between
BIRD and the person so tendering, whether such agreement is or is not
subsequently executed. The stamp duty charges will have to be borne by the
contractor.

16.5 The contractor shall not assign the contract. He shall not sublet any portion of the
contract except with the written consent of the BIRD. In case of breach of these
conditions, BIRD may serve a notice in writing on the Contractor rescinding the
contract whereupon the security deposit shall stand forfeited to BIRD, without
prejudice to his other remedies against the Contractor.

17.0 Import and Export License

17.1  Import License, if required, will be obtained by the tenderer. All necessary
documents/fees required to be submitted/paid to the relevant authorities, for
obtaining the import license shall be the sole responsibility of the tenderer.

17.2 The tenderer shall obtain and maintain the necessary export license for importing
machines into India from the competent authorities and shall pay all costs and fees
connected therewith. Failure to obtain and maintain export license shall not be
considered as Force Majeure. In case the tenderer fails to obtain or maintain the
licenses, or if the licenses are withdrawn, the tenderer shall restore them within
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18.1
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18.3
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two months from the date of such cancellation/withdrawal. If the tenderer fails to
restore the export license, BIRD shall have the right to cancel the contract in whole
or in part and the tenderer shall forthwith return to BIRD all the amounts paid by
BIRD to the tenderer in respect of the supplies and services cancelled, together
with all damages suffered by BIRD. In this regard the decision of BIRD shall be
final and binding and not subject to jurisdiction/arbitration.

Inspection of materials/work at site

Before dispatching of equipment to the site, the equipment may be inspected by
the BIRD’s engineers/ officials / consultants at the manufacturer’s works andthen
cleared for shipment. The contractor at his own expense offer to the inspectorall
reasonable facilities as may be necessary for satisfying himself that the equipment
is being or have been manufactured according to the specifications laiddown in the
tender. However, all cost towards inspector’s travelling, lodging, boarding if any
would be borne by BIRD.

BIRD's consultant / officials shall have free and full access at any time during
execution of the contract to the contractor's works or site in case of the execution
of work for the aforesaid purpose, and he may require the contractor to make
arrangements for inspection of work or any part thereof or any material at his
premises or at any other place specified by BIRD's consultant / officials and ifthe
contractor has been permitted to employ the service of a sub-contractor, reserve
to the BIRD's consultant / officials a similar right.

BIRD at its discretion may inspect the lift equipment at the manufacturer’s works,
before dispatch of the same to the site at Bankers Institute of Rural Development,
Sector — H, LDA Colony, Kanpur Road, LUCKNOW - 226012. The inspection will
cover the following equipment.

Machine/motors.

Controllers with VF installed
Assembled cabin with panels approved by the BIRD.

Door operating system

Signal/indicator devices
Any other equipment.

The above will, however, not in any way absolve the contractor of his responsibility
about proper performance of the system/ components after erection and
commissioning at the designated place.
The BIRD's officials shall have the power:

a) Before any equipment or part thereof are submitted for inspection to certify

that they or any portion thereof are not in accordance with the contract owing
to adoption of any unsatisfactory method of manufacture.



18.5

i)

ii)

1)

18.6

19.0

19.1

b) To reject any equipment or parts submitted as not being in accordance with the
specification;

¢) Toreject the whole of the equipment tendered for inspection, if after inspection
of such portion thereof as he may in his discretion think fit, he is satisfied that
the same is unsatisfactory; and

d) To mark the rejected equipment or parts with a rejection mark so that it may
easily be identified if re-submitted.

Consequence of rejection:

If the equipment or a part thereof, being rejected by BIRD's consultant / officials,
the contractor fails to make satisfactory supplies or rectify the faulty workthus
executed within the stipulated period of delivery/completion period BIRD shall be
at liberty to:

Allow the contractor to re-submit the equipment or parts in replacement of those
rejected, within a time to be specified, the contractor bearing the cost of freight if
any, on such replacement without being entitled to any extra payments on that
account; or

Purchase/execute or authorise the purchase/execution of quantity/work of the
equipment or parts rejected or others of a similar description (when equipment or
parts exactly complying with specifications are not, in the opinion of BIRD

which shall be final, readily available) to the contractor at his risk and cost and
without affecting the contractor's liability as regards supply under the contract; or

Cancel the contract and purchase/execute or authorise the purchase/execution of
the equipment or others of a similar description (when equipment or parts exactly
complying with specifications are not in the opinion of BIRD, which shall be final,
readily available) at the risk and cost of the contractor. In the event of actionbeing
taken under such clause (ii) above or this clause, the provision of delivery clause
applies as far as applicable.

BIRD's decision as to rejection shall be final: - BIRD's decision as regards
the rejection shall be final and binding on the contractor subject tocontractor's
appeal.

Completion Period

Time allowed for carrying out the work, as mentioned in the Memorandum, shall
be strictly observed by the Contractor and it shall be reckoned from the 10th day
after written order to commence the work is issued. The work throughout the
stipulated period of the contract should proceed with all the due diligence and if
the contractor fails to complete the work within the specified period, he shall be
liable to pay liquidated damages as defined in “Appendix herein before referred
to” of the contract. The tenderer shall, before commencing the work, prepare a
detailed work programme in the form of Bar Chart which shall be approvedby
BIRD. The tenderer shall indicate the time schedule as per the broad itemsof work
listed below.
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19.2 The contractor shall submit a Bar Chart for completion of the work within the
contractual completion period from the 10t day of Work Order. Such chart shall
include all activities like the date of supply of material at site, item wise completion
of work etc., and obtain the approval of the Consultant/BIRD.

Sr. No. Activity Tentative  Quoted timein
Time in weeks
weeks (by the
Bidder)
(a) Submission of layout drawing 1 Weeks after 10th
for all 2 elevators day ofthe date of
work order
(b) Approval of layout drawings 1 N. A. Weeks from above
by the Consultant
(¢c) Delivery of materials at
site
i) 2 nos. passenger lift 10 Weeks from date
ofapproval of
layout
(d) Installation, testing &
commissioning and
handing over with
operating license
i) 2 nos. passenger lifts 2 Weeks from date of
receipt of material of
1st batch
ii)  Ironing out phase 2 N. A. From date of
installation,  testing
and commissioning of
1st batch
Total Completion Period 16
in Weeks
Notes

1) The number of weeks required for items a, c and d above to be filled in by the tenderer.
2) The total completion period should be as specified in the tender.

3) At no point of time the lift service to the occupants should get disturbed due to progress
of the work on the other lift.

4) Before taking up phase 2, there would be a gap of 2 weeks between each phase to iron out
teething problem, if any.

19.3 BIRD will provide space within the compound of the building. However, the
responsibility and safety of the materials stored will be with the contractor.

No accommodation will be provided for any worker by BIRD. The partitions/
enclosure for lockable storage to be erected by the vendor at his cost and shall be
dismantled upon completion of works and disposed materials should be disposed
outside the municipal limits at his risk and cost.
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20.0
20.1

Note:

Insurance

The contractor shall take all insurances at his cost to cover all kinds of risks from
the time the lift equipment leaves the manufacturer's works till handing over the
lifts to BIRD, in the joint names of BIRD and the contractor (BIRD’s name being
first) and it shall cover the following risks.

. Contractor’s All Risk Policy for 1.25 times of contract amount valid from the
10th day of commencement of the contract till actual hand over of the lifts
to the BIRD.

. Workmen compensation policy for all the workmen of the contractor at site.

. Third party liability policy for a total of Rs.35 lakh and with a limit of Rs.5
lakh per accident.

These policies shall be remaining valid for all the time during the currency of the contract
till the completion of the entire work. If these policies are not provided by the contractor,
BIRD reserves the right to take the above insurance policies themselves and/ or recover
the cost thereof from the bill of the contractor.

21.0

21.1

21.2

Warranty and All-Inclusive Maintenance Contract

The entire equipment shall be guaranteed to be free from defective workmanship
or materials and any defects that may appear within 12 months from the date of
issue of completion certificate for the work, which in the opinion of the Employer
have arisen from bad workmanship or materials, shall upon intimation by BIRD,
be made good by the Contractor at his own cost within the timespecified. During
the said period of 12 months, the contractor (successful tenderer) shall make
periodical inspection of the working of the lifts free of charge at least once a month
or as per requirement, if required, and attend to the lubrication of the various parts
and such other service that may be required to keepthe lifts in good operative
condition all the time.

The contractor shall be fully responsible for the warranty, in respect of proper
design, quality and workmanship and warrant all components, accessories, spare
parts etc. against any manufacturing defects during the warranty period. Warranty
shall not become void for use or non-use of lifts or repaired by third party in case
of urgency and non-availability of services from the tenderer at any point of time.
The contractor should also comply with all applicable central, state or local laws,
orders rules and regulations for installation and services provided thereafter.

The warranty period shall be 12 months from the date of handing over

/ commissioning of the last lift of the contract i.e. date of virtual
completion.

All-inclusive Annual Maintenance Contract (AMC)

The tenderer shall quote his rates in Indian Rupees (INR) per lift per annum for
all-inclusive Comprehensive Maintenance Contract inclusive of custom duty for
spares imported, transport, insurance, handling, GST etc. applicable after expiry
of 12 months free warranty period. These rates shall remain firm for the first year
of AMC & these charges will also be considered while evaluating tender as
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AMC shall be worked out as per the following IEEMA formula on the basis of RBI
indices published:

Ac= AP {50){ MPc 50XWICJ

100 MPp WIp

Ac =  The contract amount for the current year.

Ap =  The contract amount for the previous year.

MPc =  Wholesale Price Index for metal products 6 months prior to
the commencement date of contract for the current year.

MPp =  Wholesale Price Index for metal products 6 months prior to
the commencement date of contract for the previous year.

Wlc =  Consumer Price Index for industrial workers (Lucknow) 6
months prior to commencement date of contract for the
current year.

WIp =  Consumer Price Index for industrial workers (Lucknow) 6

months prior to commencement date of contract for the
previous year.

The Bank Guarantee submitted by the successful tenderer towards security depositshall be valid
till end of first year of AMC for due fulfilment of the terms and obligations of the service
contract for the entire life cycle of the lift (20 years) aftercompletion of the warranty period. The

amount of Bank Guarantee will thereafterbe reduced by 1/20th of initial guarantee amount

year after year.

However, in the event of the AMC for the 2nd year or later works out to be less thanthe 1styear
rate quoted by you in the tender as per the above referred formula, thenexisting AMC rates
will be in force for next year also exclusive of taxes.

21.3 Scope of works during AMC
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(A) The scope of work shall include the following:

@

(ii)

(i)

(iv)

Routine servicing / troubleshooting / setting/ adjustments / cleaning /
lubrication / checking of safeties etc. to ensure smooth and trouble-free working
of the lifts.

Repairs/ replacement to the lifts including re-loading software etc. in the event
of any breakdown including replacement of spares/ components/ sub-system/
cards/ motors/ ropes and any other component, part or whole,which may need
replacement/ repairs.

Import of spares and stocking them shall be responsibility of the tenderer.Non
availability of spares/ components will not be accepted as a reason forwaiving
of penalty towards delay in rendering prompt service.

All manufacturers preventive maintenance schedules / replacementperiodicity
of components like ropes, electrical / electronic parts includingchecking of
safety devices, protections like rope/belt slip, load testing, blowers, batteries for
automatic rescue devices, batteries for emergency alarm, batteries for
emergency lights and batteries for intercom etc. shall be strictly followed as per
the manufacturer's periodicity or as required in addition to the scope of
maintenance indicated above.



(v)  The scope of maintenance in addition to periodic maintenance will also include
attending to /any number of breakdown calls.

(B) Penalty for delay in service during warranty and AMC period

During the currency of the Annual Maintenance Service Contract, all care shall be taken
so that the downtime of any lift is kept minimum.

However, an overall uptime of minimum 99 % of the operating time of lifts for each lift shall
be maintained, failing which a penalty equivalent to four times of the daily rate of service
contract amount (arrived at by dividing the annual contracted amount per lift by365 and
rounding it off to next higher rupee) multiplied by the percentage shortfall fromthe acceptable
99 % availability will be recovered from the payment due to the firm.

The uptime will be computed every quarter for each lift as under as per Annexure-V.

They shall also ensure that the required spares etc. for proper maintenance are readily
available with them for the complete life span of the lift.

The payment towards AMC charges will be made every quarter after satisfactorycompletion
of the service.

22.0 Terms of Payment

The payment for the works to be executed under this contract shall be made as
follows:

I- First Stage Payment

60% of the quoted rate per lift against submission of the following;:

i) Manufacturer's Inspection and Test Certificates.

ii) Delivery of material at site and Consultant's Certificate that all components,
parts, sub systems, consumables etc. for successful installation,
commissioning and testing of the systems including maintenance have
been received at site in good condition.

iii)  Policies of insurance covering all the risks during transit, storage.

II- Second Stage Payment
20% of the quoted rate pro rata against installation.
II1- Third Stage Payment

10 % on commissioning and submitting of license from the Competent State
Licensing / Inspecting Authority.

IV- Final Stage Payment

10% payment shall be released after expiry of 12 months of defect liability period
or submission of Performance Bank Guarantee from a nationalised BIRD for an
equivalent amount valid for 15 months.
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Tenderer shall replace existing o1 lift under buy-back arrangement as the
materials, allied equipment etc. piled up/ collected out of dismantling of existing lift
will be treated as scrap and the same will be disposed off by the tenderer at its own
cost (all inclusive) whatsoever without any liability and on the rate acceptable to
BIRD and the proceeds received / reported therefrom will be adjusted
proportionately against payments due to the tenderer as per above terms.

(Note — Documentary proof of taxes paid is to be submitted for release of
payment at First Stage.)

Other Issues

23.The contractor shall furnish an undertaking as per the enclosed proforma (Annexure-
V) that they will maintain the lifts satisfactorily for a minimum period of 19 years from

the date of expiry of the defect liability period at the rate quoted by them in this
contract towards all-inclusive maintenance service contract subject to the terms,
conditions, scope indicated under scope of service contract.

24.The Contractor shall carry out all the work strictly in accordance with drawing, details
and instructions of BIRD’s consultant / officers. If in the opinion of BIRD’s Consultant
/ Officers, nominal changes have to be made to suit the site condition andwith the prior
approval in writing of the Employer, they desire the Contractor to carryout the same,
the Contractor shall carry out the same without any extra charge.

25.The tenderer must obtain for himself on his own responsibility and at his own
expense, all the information which may be necessary for the purpose of making a
tender and for entering into a contract and must examine the drawings, inspect the
site of the work, and acquaint himself with all local conditions, means of access to the
work, nature of the work and all matters pertaining thereto. BIRD’s decision in such
cases shall be final and shall not be open to arbitration.

26.A Schedule of Probable Quantities in respect of each work and Specifications
accompany these Special Conditions. The Schedule of Probable Quantities is liable to
alteration by omissions, deductions or additions at the discretion of BIRD. Each
tender should contain not only the rates but also the value of each item of work
entered in a separate column and all the items should be totaled in order to show the
aggregate value of the entire tender.

27. The rates quoted in the tender shall include all charges for scaffoldings, watching and
lighting by night as well as day including Saturdays/Sundays and holidays, protection
of all other erections, matters or things and the Contractor shall take down and
remove any or all such centering, scaffolding etc. as occasion shall require or when
ordered so to do, and fully reinstate and make good all matters and things disturbed
during the execution of work and to the satisfaction of BIRD.

28.Guarding and protecting hoistway and lift machine rooms shall be responsibility of
the tenderer from the date of commencement of work at site.

29.The contractor shall not be entitled to any compensation for any loss suffered by him
on account of delays in commencing or executing the work, whatever the cause of
delays may be, including delays arising out of modifications to the work entrusted to
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him or in any sub-contract connected therewith or delays in awarding contracts for
other trades of the project or in commencement or completion of such works. BIRD
does not accept liability for any sum besides the tender amount, subject to such
variations as are provided for herein.

30.The successful tenderer is bound to carry out all items of work necessary for
completion of the job even though such items are not included in the quantities and
rates. Schedule of instruction in respect of such additional items and their quantities
will be issued in writing by BIRD.

31. A brief specification and design data accompany these special conditions. It is not to
be accepted as final by any means. The tenderer is expected to explain in detail the
various designs in lift mechanism offered, which would give a more enhanced working
and finish.

32.The successful tenderer must co-operate with the other contractors appointed by
BIRD so that the work shall proceed smoothly with the least possible delay. He should
make his own arrangement for storage and protection of all materials suppliedby him.

33.The work has to be carried out at Bankers Institute of Rural Development, Sector —
H, LDA Colony, Kanpur Road, LUCKNOW - 226012 and, therefore, in view of
convenience and safety of staff /Officers, appropriate care has to be taken during
execution of work.

34.The contractor must bear in mind that all the work shall be carried out strictly in
accordance with the specifications made by the Employer and also in compliance of
the requirement of the local public authorities and to the requirements of the Lift
Inspectorate and any other Acts/Rules/Regulations and no deviation on any account
will be permitted.

35. The successful tenderer shall liaison for obtaining license for the lift
installation alongwith all the documents on behalf of BIRD and pay
necessary inspection fee levied by the Government and/or any other
authorities and assist BIRD in obtaining necessary permission / license
as required and also conduct such tests as are called for by the regulation of the
authorities without any extra cost to BIRD. Follow upwith the authorities has to be
carried out by the tenderer.( The inspection / statutory fee will be reimbursed
by BIRD and that liasioning, conduct of related tests etc. shall be
undertaken by the bidder at no extra cost to BIRD.

36.Contract Agreement
The Contract shall come into full force and effect on the date of issue of the Work Order.
The costs of stamp duties and similar charges (if any) imposed by law in connection with
the Contract Agreement shall be borne by the Contractor.

37.Integrity Pact (IP)

Tenderer shall sign ‘Integrity Pact’ with BIRD in the prescribed format as given in
Annexure-III.
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38.Confidentiality

The Contractor shall treat the details of the Contract as private and confidential, except
to the extent necessary to carry out obligations under it or to comply with applicable
Laws. The Contractor shall indemnify BIRD for any loss suffered by them as a result of
disclosure of any confidential information. The Contractor shall not publish, permit tobe
published, or disclose any particulars of the Works in any trade or technical paper or
elsewhere without the previous agreement of BIRD.

I/We hereby declare that I/we have read and understood the above instructions for the
guidance of the tenderers.

Witness - Signature of tenderer - —
Address Address
Date Date
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10.

11.

12.

13.

Section- I1I
Safety Code
GENERAL SAFETY

First-aid appliances, including adequate supply of sterilized dressings and cotton
wool, shall be maintained in a readily accessible place.

The injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalisation.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from ground.

No portable single ladder shall be over 8 meters in length, the width between the side
rails not less than 30 cm (clear) and the distance between two adjacent rungs shall
not be more than 30 cm. When a ladder is used, an extra labour shall be engaged for
holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench
or half of the depth of the trench, whichever is more. All trenches and excavations
shall be provided with necessary protection of minimum height of one meter.

Every opening in the floor of a building or a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be one metre.

No floor, roof or other part of the structure shall be so over-loaded with debris or
materials as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar
or concrete and lime mortar shall be provided with protective footwear and rubber
hand-gloves.

. Those engaged in welding works shall be provided with welder’s protective eye-shields

and gloves.

No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

Suitable face masks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Hoisting machines and tackles used in the work, including their attachments,
anchorage and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be
of durable quality and adequate strength and free from defects.
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il.

1il.

FIRE SAFETY

Cutting / drilling machine and other electrically operated equipment used at site
shall be plugged into correctly rated electrical outlets.
Only ISI marked 3 pin plug and other appliances and equipment shall be used.

Electrical power cables/wires used shall not have any joints and shall be properly

rated.

iv.  All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely
and securely earthed to prevent leakage current while in operation.

v.  Before commencing the welding work, fire section shall be informed and required
precautions should be taken.

vi.  Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily
accessible area on the site.

vii.  Fire extinguishers recommended by fire officers shall be kept on the site.
viii.  Used paint drums shall be stored in specified store only after closing them
properly.

ix.  Personal protective equipment such as safety shoes, hand gloves, welder’s mask,
ear plug etc. depending upon the requirement of the work shall be provided by the
contractor to the workmen to prevent occupational health hazards.

x.  The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

xii.  Any debris/ waste generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

xiii.  Battery operated emergency light/torches shall be provided by the contractor to
the workmen while working beyond office hours.

Place: SIGNATURE AND SEAL

Date: OF THE CONTRACTOR
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Section-IV
The Conditions Hereinafter Referred to

Interpretation Clause

1.

(a)
(b)

(c)

(d)

(e)

®

(g)
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In construing these Conditions, the Specifications, Schedule of Quantities and
Contract Agreement, the following words shall have the meanings herein assigned
to them except where the subject or context otherwise required.

“BIRD” Shall mean, Bankers Institute of Rural Development, Kanpur
Road, LUCKNOW and shall include its assigns and successors.

Contractor/Bidder “Contractor /Bidder” shall mean and

(in the case of a trading in the name and style of

partnership) and having a place of business at

and shall include the partners

for the time being of the said firm and the legal representatives

of a deceased partner.
(in the case of “Contractor” shall mean M/s
individual) trading in the name and style of

and shall include his heirs,
successors and legal representatives.

(in the case of “Contractor” shall mean a

Company) company incorporated under and having
its registered office at and shall include its
successors and assigns.

“Site” Shall mean the site of the contract works including any building

and erections thereon and any other land (inclusively) as
aforesaid allotted by the Employer for the Contractor’s use.

“This Contract” Shall mean the Articles of Agreement, the Special Conditions, the
Conditions, the Appendix, the Schedule of Quantities and
Specifications etc. attached hereto and duly signed.

“Notice Or written notice shall mean a notice in written, typed or

inwriting” printed characters sent (unless delivered personally or
otherwise proved to have been received) by registered post to
the last known private or business address to have been
received when in the ordinary course of post it would have been

delivered.
“Act of Shall mean any Act of Insolvency as defined by the Presidency
Insolvency” Towns Insolvency Act or the Provincial Insolvency Act or any
Act amending such original.
“Net Prices” If in arriving at the contract amount, the Contractor shall have

added to or deducted from the total of the items in the Tender
any sum, either as a percentage or otherwise, then the net price
of any item in the tender shall be the sum arrived at by adding
to or deducting from the actual figure appearing in the Tender
as the price of that item a similar percentage or proportion of
the sum so added or deducted by the Contractor the total
amount of any Prime Cost items and provisional sums of money
shall be deducted from the total amount of the tender. The
expression “net rates” or “net prices” when used with reference



(h)

to the contract or accounts shall be held to mean rates or prices
so arrived at.

“The works” Shall mean the Design, Supply, Installation, Testing,
Commissioning and Maintenance of 02 Nos. Passenger Lifts at
Bankers Institute of Rural Development, Sector — H, LDA Colony,
Kanpur Road, LUCKNOW - 226012 as provided herein.

Word importing persons include firms and corporations. Word importing the singular

only al

so includes the plural and vice-versa where the context requires.

Scope of Contract

2.
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The work includes the complete replacement of 01 and installing 01 nos. new passenger
lifts in phased manner in two batches of 1 passenger lift each. Complete replacement
means complete removal of all lift equipment, including guide rails, brackets, from the
site and installation of new lift equipment, as specified. The contractor shall carryout
and complete the said work in every respect in accordance with this contract and with
the directions of and to the satisfaction of BIRD. BIRD may in hisabsolute discretion
and from time to time issue further drawings and/or written instructions, details,
directions and explanations, which are hereafter collectivelyreferred to as” BIRD’s
Instructions” in regard to:

(@)  The variation or modification of the design, quality or quantity of works or
the addition or omission or substitution of any work.

(b)  Any discrepancy in the Drawings or between the Schedule of Quantities
and/or Drawings and/or Specifications.

(c) The removal from the site of any materials brought thereon by the
Contractor and the substitution of any other material therefor.

(d) Theremoval and/or re-execution of any works executed by the Contractor.
(e)  The dismissal from the works of any persons employed thereupon.

63) The opening up for inspection of any work covered up.

(g The amending and making good of any defects under Clause 21 hereof.

The Contractor shall forthwith comply with and duly execute any work comprisedin
such BIRD’s instructions provided always that verbal instructions, directions and
explanations given to the Contractor or his representatives upon the works by BIRD
shall, if involving a variation, be confirmed in writing by the Contractor within seven
days, and if not dissented from in writing within a further seven days by BIRD, such
shall be deemed to be BIRD’s instructions within the scope of the Contract.

For the purpose of entering day to day instructions by the employer the contractorshall
maintain at his own cost, a “Site Instruction Book” in triplicate in which the
instructions shall be entered by the employer and to be maintained engineer-in- charge
of the contractor. Instructions to the contractor shall be issued through BIRD’s
engineer/ engineer-in-charge.



3.Scope of contract includes, but is not limited to, the following:

a) The coordination, scheduling and management of work of component suppliers
and subcontractors.

b) Modernise or provide equipment as specified utilising existing, new or
modified lift wells and machine rooms.

Contractor’s Duties

4.

Contractor’s duties include the following:

a) Provide and pay for labour, materials and equipment, tools, construction
equipment and machinery and other facilities and services necessary for the
proper execution and completion of the specified works.

b) Secure and pay for required permits, statutory workman’s compensation
insurance, fees and licenses necessary for proper execution and completion of
required work.

c¢) Give required notices.

d) Enforce strict discipline and good order among employees. Do not employ
persons unskilled in assigned task.

Variations to be approved by Employer

5.

The Contractor shall submit a statement of variations giving a quantity and rates
duly supported by analysis of rates, vouchers etc. The rates on scrutiny and final
acceptance by BIRD shall form a supplementary tender. BIRD shall not beliable for
payment of such variations until these statements are sanctioned by it.

Drawings, Schedule of Quantities & Agreement

6.

Work

The Contract shall be executed in duplicate and the Contractor shall be entitled to
one executed copy for his use. Before the issue of the final certificate to the
Contractor, he shall forthwith return to BIRD all Drawings and Specifications.

Sequence

7.
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The successful Contractor shall include all costs in the tender to complete the
works in the time schedule as given by him in the work schedule table. By
submitting a tender, the Contractor agrees that they have reviewed the project
specifications and drawings, toured the jobsite, and will complete all work in
accordance with the overall time frame as per the approved schedule. The
Contractor shall provide a detailed execution schedule, in accordance with thetime
frame approved as per the work task schedule, prior to award of the project.



Contractor's use of Estate

8.

The site of the work is an occupied building. Contractor's use of Estate shall be
subject to following:

» Confine operations at the site to areas permitted by law, ordinances,

permits,Specification, and BIRD’s specific instructions.

» Do not unreasonably encumber the site with materials or equipment. Staging area

shall be located as directed by BIRD.

» Assume full responsibility for protection and safekeeping of tools and products

stored on or off Estate.

» Move stored products which interfere with operations of building or the operations

of other trades.

Contractor to provide everything necessary at his cost

0.

The Contractor shall provide at his cost, everything necessary for the proper
execution of the works according to the intent and meaning of the Drawings,
Schedule of Quantities and Specifications taken together whether the same may or
may not be particularly shown or described therein provided that the same can
reasonably be inferred therefrom, and if the Contractor finds any discrepancy in
the Drawings or between the Drawings, Schedule of Quantities and Specifications,
he shall immediately and in writing refer same to BIRD who shall decide whichis to
be followed. The Contractor shall provide all works under this specification infull
accordance with Health and Safety Regulations.

No Disruption to Normal Routine Functions

10.

11.

12

This project is a major lift replacement work in an existing residential building. It
is essential that the Contractor gives special attention and priority to all matters
concerning safety, protection from dust and loose materials, reduction of noise
levels, protection from water and air infiltration into building, and maintenance of
neat and orderly conditions in and around work areas inside and outside of
building. Packaging, scrap materials and demolition debris shall be promptly
removed from the building and site on a daily basis.

If the contract includes works, which will be disruptive during normal business
operations, or would be dangerous to building occupants, said works shall be
performed during hours as BIRD dictates. Examples of such work include, without
limitation, saw cutting of concrete, jack hammering, welding, metal cutting,
pouring concrete, erecting steel or hoisting equipment over occupied portions of
the building or performing tests requiring all lifts in a group. The Contractor shall
perform such work during BIRD dictated hours and shall include all costs in its
tender.

The Contractor shall keep noise levels within permissible limits. When it is
necessary to produce noise above this level, the Contractor shall advise BIRD of
such needs and times will be scheduled as directed. The Contractor shall anticipate
any excessive noise reducing procedures and include an allowance for it in the
tender.
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Protection of Work and Property

13

The Contractor shall install a suitable protective covering on all finished floors in
areas where the works are being performed. No material handling equipment shall
be permitted on or over finished floors unless said floors have been protected in a
manner approved by BIRD. Any damage to building finishes caused by the
Contractor shall be refinished at no additional cost to BIRD. The Contractor shall
take photographs of any adjacent finishes that may be damaged during the works
for a photographic record.

Authorities, Notices and Patents

14.

The Contractor shall conform to the provisions of any Act of the Legislature
relating to the works, and to the regulations and bye-laws of any authority, and of
electric supply and other companies and/or authorities with whose systems, the
installation is proposed to be connected and shall, before making any variations
from the Drawings or Specifications that may be necessitated by so conforming,
give to BIRD, written notice, specifying the variation proposed to be made andthe
reason for making it and apply for instructions thereon. In case the Contractorshall
not receive such instructions within ten days, he shall proceed with the work
conforming to the provisions, regulations or byelaws, in question, and any
variation so necessitated shall be dealt with under Clause No. 24 thereof.

The Contractor shall bring to the attention of BIRD, all notices required by thesaid
Acts, regulations or bye-laws to be given to any authority and pay to such authority,
or to any public office, all fees that may be properly chargeable in respectof the
works, and lodge the receipts with BIRD.

The Contractor shall indemnify BIRD against all claims in respect of rights, and
shall defend all actions arising from claims, and shall himself pay all royalties,
license fees, damages, cost and charges of all and every sort that may be legally
incurred in respect thereof.

Setting out of work

15.

The Contractor shall set out the works and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof. If at any time any error in this
respect shall appear during the progress of the works within a period of one year
from the completion of the works, the Contractor shall, if so required, at his own
expense, rectify such error to the satisfaction of BIRD.

Materials and workmanship to conform the descriptions

16.

All materials and workmanship shall so far as procurable be of the respective kinds
described in the Schedule of Quantities and/or Specifications and in accordance
with BIRD’s instructions, and the Contractor shall upon the request of BIRD
furnish him with all invoices, accounts receipts and other vouchers to prove that
the materials comply therewith. The Contractor shall at his own cost arrange for
and/or carry out any test of any materials which BIRD mayrequire.
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Contractor’s superintendence and representative on the works

17.

The Contractor shall give all necessary personal superintendence during the
execution of the works, and as long thereafter as the Employer may consider
necessary until the expiration of the “Defect Liability Period” stated in the
Appendix hereto. The Contractor shall also during the whole time the works are in
progress, employ a competent representative who shall be constantly in
attendance at the works while the men are at work. Any directions, explanations,
instructions or notices given by the Employer to such representative shall be held
to be given to the Contractor.

Dismissal of Workmen

18.

The Contractor shall on the request of the Employer, immediately dismiss from
the works, any person employed thereon by him who may, in the opinion of the
Employer, be incompetent or misconduct himself and such persons shall not be
again employed on the works, without the permission of the Employer.

Access to Works

19.

The Employer and their respective representatives shall at all reasonable times
have free access to the works and/or the workshops, factories or other places
where materials are lying or from which they are being obtained and the
Contractor shall give every facility to the Employer and their representatives
necessary for inspection and examination and test of the materials and
workmanship. No person not authorised by the Employer except the
representatives of public authorities shall be allowed on the works at any time.

Assignments and Sub-letting

20.

21.

Page | 47

The whole of the works included in the Contract shall be executed by the
Contractor and the Contractor shall not directly or indirectly transfer, assign or
under-let the Contract or any part share thereof or any interest therein without the
prior written consent of the Employer, and no undertaking shall relieve the
Contractor from the full and entire responsibility of the Contract or from active
superintendence of the works during their progress.

No alteration, omission or variation shall vitiate this Contract but in case the
Employer thinks proper at any time during the progress of the works to make any
alterations in or additions to or omissions from the works or any alteration in the
kind or quality of the materials to be used therein and shall give notice thereof in
writing under his hand to the Contractor, the Contractor shall alter, add to or omit
from, as the case may be, in accordance with such notice but the Contractor shall
not do any work extra to or make any alterations or additions to or omissions from
the works or any deviation from any of the provisions of the Contract, Stipulation,
Specifications or Contract Drawings without the previous consent in writing of the
Employer and the value of such extras, alterations, additions or omissions shall in
all cases be determined with the prior approval in writing of the Employer in
accordance with the provisions of Clause 26 hereof, and the same shall be added
to or deducted from the Contract Amount, as the case may be, accordingly.



Schedule of Quantities

22,

The Schedule of Quantities, unless otherwise stated, shall be deemed to have been
prepared in accordance with the Standard Method of Measurement.

Any error in description or in quantity or in omission of items from the Schedule
of Quantities shall not vitiate this contract but shall be rectified and the value
thereof as ascertained under Clause 26 hereof, shall be added to, or deducted from
the Contract Amount (as the case may be) provided that no rectification of errors,
if any, shall be allowed in the Contractor’s Schedule of Rates.

Sufficiency of Schedule of Quantities

23.

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the prices stated
in the Schedule of Quantities and/or the Schedule of Rates and Prices which rates
and prices shall cover all his obligations under the Contract, and all matters and
things necessary for the proper completion of the works.

Measurement/Inspection of Works

24.

The Consultant may from time to time intimate to or inspected the Contractor and
the Employer that he requires the works to be measured or inspected, and the
Contractor shall forthwith attend or send a qualified Agent to assist the Consultant
in taking such measurements and calculations and to furnish all particulars or to
give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such Agent, then the
measurement taken by the consultant shall be taken to be correct measurements
of the works. Such measurements shall be taken in accordance with the Mode of
Measurement detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurements as he may require.

All authorised extra works, omissions and all variations made with the prior
approval in writing of the Employer shall be included in such measurements.

Prices for extra etc. ascertainment of

25,

Page | 48

The Contractor may, when authorised by Employer, add to, omit from, or vary the
works shown upon the drawings, or described in the Specification, or included in
the Schedule of Quantities, but the Contractor shall make no addition, omission or
variation without such authorisation or direction. A verbal authority or direction
by the BIRD shall, if confirmed by him in writing within seven days, be deemedto
have been given in writing

No claim for any extra shall be allowed unless it shall have been executed under
provisions of Clause 5 hereof with the concurrence of the Employer as herein
mentioned. Any such extra is herein referred to as authorised extra and shall be
made in accordance with the following provisions.



(@) (i) The net rates or prices in the original tender shall determine the
valuation of the extra work where such extra work is of similar
character and executed under similar conditions as the work priced
therein.

(i) Rates for all items, wherever possible, should be derived out of the rates
given in the Priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of the items
omitted, provided if omissions vary the conditions under which any
remaining items of works are carried out, the prices for the same shall be
valued under sub-clause (c) hereof.

(c) Where the extra works are not of similar character and/or executed under
similar conditions as aforesaid or where the omissions vary the conditions
under which any remaining items of works are carried out or if the amount of
any omission or additions relative to the amount of the whole of the Contract
works or to any part thereof shall be such that in the opinion of BIRD thenet
rate or price contained in the Priced Schedule of Quantities or tender or for
any item of the works involves loss or expense beyond that reasonably
contemplated by the Contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, BIRD shall fix such other rate orprice
as in the circumstances he shall think reasonable and proper.

(d) Where extra work cannot be properly measured or valued, the Contractor
shall be allowed day work prices at the net rates in accordance with the local
day work rates and wages for the district, provided that in either case
vouchers specifying the daily time and materials employed, be delivered for
verification to the employer at or before the end of the week following that in
which the work has been executed plus 15% towards establishment charges,
contractor’s overhead and profits.

The measurement and valuation in respect of the Contract shall be completed
within the “period of final measurement” stated in the Appendix, or if not stated,
then defined in Clause 24 hereof.

Unfixed materials when taken into account to be the property of the
Employer

26.  Where in any Certificate (of which the Contractor has received payment) the Employer
has included the value of any unfixed materials intended for and/or placed on or
adjacent to the works, such materials shall become the property of the Employer and
they shall not be removed except for use upon the works, without the written authority
of BIRD. The Contractor shall be liable for any loss of or damage to such materials.

Removal of improper work

27.  BIRD/Consultant shall, during the progress of the works, have power to orderin writing
from time to time the removal from the works within such reasonable time or times,
as may be specified in the order, of any materials which in the opinion of BIRD are not
in accordance with the Specifications or the instructions of BIRD, the substitution of
proper materials, and the removal and proper re-execution of any work executed with
materials or workmanship notin accordance with the Drawings and Specifications or
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instruction, and the Contractor shall forthwith carry out such order at his own cost. In
case of default on the part of the Contractor to carry out such order, BIRD shall have
the power to employ and pay the other persons to carry out the same, and all expenses
consequent thereon, or incidental thereto shall be borne by the Contractor, or maybe
deducted by BIRD from any moneys due, or that may become due, to the Contractor.

Defects after virtual completion

28.

Any defect, shrinkage, settlement or other faults which may appear within the “Defect
Liability Period” stated in the Appendix hereto, if none stated, then within12 months
after the virtual completion of the works, arising in the opinion of BIRD / Consultant
from materials or workmanship not in accordance with thecontract, shall upon the
directions in writing of BIRD, and within such reasonable time as shall be specified
therein, be amended and made good by the Contractor, at his own cost and in case of
default, BIRD may employ and pay other persons to amend and make good such defects,
other faults, and all damages,loss and expenses consequent thereon or incidental
thereto shall be made good and borne by the Contractor and such damage, loss and
expenses shall be recoverable from him by BIRD or may be deducted by BIRD from
any moneys due or that may become due to the Contractor, or BIRD may in lieu ofsuch
amending and making good by the Contractor deduct from any money due tothe
Contractor a sum to be determined by BIRD equivalent to the cost of amending such
work and in the event of the amount retained as Security Deposit being insufficient,
recover the balance from the Contractor, together with any expenses BIRD may have
incurred in connection therewith. Should any defective work have been done or
material supplied by any Sub-Contractor employed on the works who has been
nominated or approved by BIRD as provided in various clauses hereof, the Contractor
shall be liable to make good in the same manner as if such work or material had been
done or supplied by the Contractor and been subject to the provisions of this Clause
and Clause 2hereof. The Contractor shall remain liable under the provision of this
Clause, notwithstanding the signing of any certificate or the passing of any accounts,
by BIRD.

Certificate of virtual completion and Defect Liability Period

29.

The works shall not be considered as completed until Consultant / BIRD has certified
in writing that they have been virtually completed. The Defect Liability Period shall
commence from the date of such Certificate or obtaining of license whichever is later.

Nominated Sub-Contractor

30.

All Specialists, Merchants, Tradesman and others executing any work of supplyingand
fixing any goods, for which prime cost prices or provisional sums are includedin the
Schedule of Quantities and/or Specifications, who may be nominated or selected by
BIRD are hereby declared to be Sub-Contractors employed by the Contractor and are
herein referred to as nominated Sub-Contractors.
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No nominated Sub-Contractors shall be employed on or in connection with the
works against whom the Contractor shall make reasonable objection or (save where
BIRD and Contractor shall otherwise agree) who will not enter into Contract
providing.

Payment shall be made to the nominated Sub-Contractor within fourteen days
provided that all nominated Sub-Contractor’s accounts included in the previous
Certificates have been duly discharged, in default whereof, BIRD may pay the same
and deduct the amount thereof from any sums due to the Contractor. The exercise
of this power shall not create probity of contract as between BIRD and Sub-
Contractor.

Other persons employed by Employer

31.

BIRD reserves the right to use the Estate and any portions of the site for the
execution of any work not included in this Contract, which it may desire to have
carried out by other persons, and the Contractor shall allow all reasonable facilities
for the execution of such work but shall not be required to provide any plant or
materials for the execution of such work. Such work shall be carried out in such
manner as not to impede the progress of the works included in the Contract and
the Contractor shall not be responsible for any damage or delay which may happen
to or occasioned by such work.

Insurance in respect of damage to person and property

32,

The Contractor shall be responsible for all injury to persons, animals or things, and
for all structural and decorative damage to property which may arise from the
operation or neglect of himself or of any nominated Sub-Contractor or any
employee or either, whether such injury or damage arises from carelessness,
accident or any other cause whatever, in any way connected with the carrying out
of this Contract. This liability under this clause shall be held to include inter alia,
any damage to buildings, whether immediately adjacent or otherwise, and any
damage to roads, streets, footpaths, bridges or ways as well as all damage caused
to the buildings and other structures and works forming the subject matter of this
Contract. The contractor shall also be responsible for any damage caused to the
buildings and other structures and works forming the subject matter of this
Contract by frost, rain, wind or other inclemency of weather. The Contractor shall
indemnify and keep indemnified BIRD and hold him harmless in respect of alland
any loss and expenses arising from any such injury or damage to persons or
property as aforesaid and also against any claim made in respect of injury or
damage, whether under any Statute or otherwise and also in respect of any award
of compensation or damages consequent upon such claim. The contractor shall,
at his own expense, effect and maintain till issue of the completion
certificate under this contract, with an insurance company approved by
BIRD, an All Risks Policy for insurance for an amount equal to 125% of
the amount of the contract including earthquake risk in the joint names
of BIRD and the contractor (the name of the former being placed first
in the policy) against all risks as per the standard all risk policy for
contractors and deposit such policy or policies with the employer
before commencing the works. The Contractor shall reinstate alldamage of
every sort mentioned in this Clause, so as to do delivery of the whole ofthe Contract
works complete and perfect in every respect and so as to make good
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33

or otherwise satisfy all claims for damage to the property of third parties. The
Contractor shall also indemnify and keep indemnified BIRD against all claims
which may be made against the Employer by any person/ member of the public or
other third party in respect of anything which may arise in respect of the works or
in consequence thereof and shall at his own expense arrange to effect and
maintain, until the completion of the Contract, with an Insurance
company approved by the employer a policy of Insurance in the joint
names of BIRD and the Contractor (the name of the former being
placed first in the policy) against such risks and deposit such Policy or
Policies with BIRD before commencement of the work. The minimumlimit
of coverage under the policy shall be as defined elsewhere under General
instructions to the tenderer. The Contractor shall also similarly indemnify the
Employer against all claims which may be made upon BIRD whether under the
Workmen Compensation Act or any other statute in force during the currency
of this contract or at Common Law in respect of any employee of the Contractor or
any Sub-Contractor and shall at his own expenses effect and maintain,
until the completion of the Contract, with an Insurance company
approved by the employer a policy of Insurance in the joint names of
BIRD and the Contractor (the name of the former being placed firstin
the policy) against such risks and deposit such Policy or Policies with
BIRD from time to time during the currency of the Contract. In default of
the contractor ensuring as provided above, the employer may so ensure and may
deduct the premiums paid from any money due or which may become dueto the
contractor.

The Contractor shall be responsible for any liability which may be excluded from
the Insurance Policies above referred to and also for all other damages to any
person, animal or property arising out of and incidental to the negligent or
defective carrying out of this Contract, whatever may be the reasons due to which
the damage shall have been caused. He shall also indemnify and keep indemnified
BIRD in respect of all and any costs, charges or expenses arising out of any claim
or proceedings relating to the works and also in respect of any award of
compensation or damages, arising therefrom. Without prejudice to other rights of
BIRD against contractor in respect of such default, BIRD shall be entitled to deduct
from any sums payable to the Contractor the amount of any damage,
compensation, costs, charges and other expenses paid by the employer and which
are payable by the contractor under this clause. The contractor shall upon
settlement by the insurer of any claim made against the insurer pursuant to a policy
taken under this clause proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the money received from the insurer in
respect of such damage shall be paid to the contractor and the contractor shall not
be entitled to any further payments in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage shall be
entitled to such extension of time for completion as BIRD may deem fit, but shall,
however, not be entitled to reimbursement by BIRD of any shortfall or deficiency
in the amount finally paid by the insurer in settlement of any claim arising as set
out herein.

Without prejudice to his liability under this clause, the contractor shall also cause
all nominated sub-contractors to effect, for their respective portions of works
similar policies of insurance in accordance with the provisions of this clause and
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shall produce or cause to produce to BIRD such policies. The contractor shall not permit
a nominated sub-contractor to commence work at site unless said insurance policies
are submitted. In the event of failure, of the sub-contractor to take out such policy or
policies of insurance before commencing the works at site, the contractor shall be
responsible for any claim or damage attributable to the saidsub-contractor.

Damages for Non-completion

34.

For the purpose of reviewing/ monitoring the progress of work, three financial
milestones, to be achieved on or before the stipulated time, have been defined below.
In case, the contractor does not achieve a particular milestone, if any, mentioned below
or rescheduled milestone(s) in terms of time extension clause 29hereof, the amount
shown against that milestone shall be withheld to be adjustedagainst the liquidated
damages levied at the time of completion of contract. Withholding of payments on
failure to achieve a milestone shall be automatic and without any notice to the
Contractor. No interest whatsoever shall be paid by BIRD on such withheld amount/s.

The application of liquidated damages (withholding of amount) shall not effect a
change in the milestone or release the Contractor of his obligation to improve the
progress of work.

If the Contractor fails to maintain the required progress of the works and fails to
complete the works by the completion time stipulated in the Contractor within any
extended time under time extension Clause 35 hereof and BIRD certifies in writing that
in his opinion the same ought reasonably to have been completed, theContractor shall
pay BIRD the sum named as “Liquidated Damages” for the period during which the
said works shall so remain incomplete and BIRD maydeduct such damages from any
moneys due to the Contractor. The contractor hereby specifically agrees and authorizes
BIRD to deduct such liquidated damages, if any, from any instalment of payment
becoming due and payable to thecontractor in terms of this contract or from the
retention money.

Delay and Extension of Time

35.

If in the opinion of BIRD, the works be delayed (a) by force majeure or (b) by reason of
any exceptionally inclement weather or (c) by reason of proceedings taken or
threatened by or dispute with adjoining or neighboring owners or publicauthorities
arising otherwise than through the Contractor’s own default or (d) by the works or
delays of other Contractors or Tradesmen engaged or nominated by BIRD and not
referred to in the Schedule of Quantities, and/or Specification or

(e) by reason of BIRD’s instructions as per Clause 2 hereof or (f) by reason of civil
commotion, legal combination of workmen or strike or lock-out affecting anyof the
building trades or (g) in consequence of the Contractor not having received in due time,
necessary instructions from BIRD for which he shall have specifically applied in writing
or (h) from other causes which BIRD may certifyas beyond the control of Contractor or
(i) in the event the value of the work exceedsthe value of the Priced Schedule of
Quantities owing to variation, BIRD may make a fair and reasonable extension of time
for completion of the Contract works.In case of such strike or lock-out the Contractor
shall nevertheless constantly use his endeavors to prevent delay and shall do all that may
reasonably be required tothe satisfaction of BIRD to proceed with work.
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If the contractor needs an extension of time for completion of the work or if the
completion of work gets delayed for any reason beyond the due date of completion
stipulated in the contract, the contractor shall apply to the employer for extensionof
time in writing at least 15 days before the expiry of the scheduled time and whileapplying
for extension of time, contractor shall furnish the reasons in detail and hisjustification
along with documentary evidence (copy of relevant pages of hindranceregister), if any,
for delays. Only that period of extension of time as granted by BIRD (on receipt of the
application from the contractor or even in absence of any such application certification
as to the reasonableness of the grounds for delay) will qualify for exemption of
imposition of liquidated damages. For the balance period in excess of original
stipulated period and an authorised extension of time granted by BIRD, the provision
of liquidated damages as stated under clause 34 will become applicable.

Further, the contract shall remain in force even for the period beyond the due dateof
completion irrespective of whether the contractor has applied or not, for the grant of
extension of time for completion unless the employer decides to terminatethe contract.
The delay for completion of work for any reason will not entail any right to the
contractor to claim any revision of rates or any extra compensation forany reason.

Failure by Contractor to comply with Employer’s instructions

36.

If the Contractor after receipt of written notice from BIRD requiring compliance within
ten days fails to comply with such further drawings and BIRD may employ and pay
other persons to execute any such work whatsoeverthat may be necessary to give effect
thereto, and all costs incurred in connection therewith shall be recoverable from the
Contractor by BIRD as a debt or may be deducted by him from any moneys due to the
Contractor.

Termination of Contract by the Employer

37-

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall
be adjudged an insolvent or being an Incorporated Company shall have an order for
compulsory winding up made against it or pass an effective resolution forwinding up
voluntarily or subject to the supervision of the Court and the Official Assignee or the
Liquidator, in such acts of insolvency or winding up, as the case may be, shall be unable,
within seven days after notice to him requiring him to do so, to show the reasonable
satisfaction of BIRD that he is able to carry out andfulfil the Contract and to give
security therefor, if so required by BIRD.

Or if the Contractor (whether an individual, firm or Incorporated Company) shall
suffer execution or other process of Court attaching property to be issued against

the Contractor,

Or shall suffer any payment under this Contract to be attached by or on behalf of any of
the creditors of the Contractor,

Or shall assign or sublet this Contract without the consent in writing of BIRD first
had and obtained,

Or shall charge or encumber this Contract or any payments due or which may become
due to the Contractor hereunder:
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Or if BIRD determine that the Contractor

1) has abandoned the Contract, or

(i) has failed to commence the works, or has without any lawful excuse under
those Conditions suspended the progress of the works for 14 days after
receiving from BIRD notice to proceed, or

(iii)  has failed to proceed with the works with such due diligence and failed to make
such due progress as would enable the works to be completed withinthe time
agreed upon, or

(iv)  has failed to remove materials from the site or to pull down, and replace
work for seven days after receiving written notice that the said materials or
work were condemned and rejected by BIRD under these Conditions or

) has neglected or failed persistently to observe and perform all or any of the
acts, matters or things by the Contract to be observed and performed by the
Contractor for seven days after written notice shall have been given to the
Contractor requiring the Contractor to observe or perform the same.

Then and in any of the said cases, BIRD may notwithstanding any previous waiver, after
giving seven day notice in writing to the Contractor, determine the Contract and
liabilities of the Contractor, the whole of which shall continue in forcefully as if the
Contract had not been so determined, and as if the works subsequently executed had
been executed by or on behalf of the Contractor and further, BIRD by his agents or
servants may enter upon and take possession of the works and all plant, tools,
scaffoldings, machinery and materials lying upon theEstate or the adjoining lands or
roads, and use the same as his own property or mayemploy the same by means of his
own servants and workmen in carrying on and completing the works or by employing
any other Contractor or other person or persons to complete the works, and the
Contractor shall not in any way interrupt or do any act, matter or thing to prevent or
hinder such other contractor or other person or persons employed for completing and
finishing or using the materials and plant for the works. When the works shall be
completed or as soon thereafter as convenient, BIRD shall give a notice in writing to
the Contractor to remove his surplus materials and plant, and should the Contractor
fail to do so within a period of fourteen days after receipt thereof by him, the Employer
may sell the same by public auction, and give credit to the Contractor for the net amount
realised. BIRD shall thereafter ascertain and certify in writing under his hand what (if
anything) shall be due or payable to, or by BIRD, for the value of the said plant and
materials so taken possession of by BIRD and the expense or loss which BIRD shall have
been put to in procuring the works to be completed,and the amount, if any, owing to the
Contractor and the amount which shall be socertified shall thereupon be paid by BIRD
to the Contractor or by the Contractor to BIRD, as the case may be, and the decision of
the Employer shallbe final and conclusive between the parties.

Certificates and Payments

38.

The Contractor shall be paid by BIRD from time to time by instalments under Interim
Certificate to be issued by BIRD’s engineer on account of the works executed, work to
the approximate value named in the Appendix as “Value of workfor Interim Certificates”
(or less at the reasonable discretion of BIRD) has beenexecuted in accordance with this
Contract. BIRD may, at his discretion, includein the Interim Certificate such amount
as he may consider proper on account of materials delivered upon the site by the
Contractor for use in the works. And whenthe works have been virtually completed and
the Employer shall have certified in writing that they have been completed, the
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contractor shall be paid the balance amount by the employer in accordance with the
certificate to be issued by BIRD’s engineer. The Contractor shall be entitled to the
release of Bank Guarantee towards Security Deposit in accordance with the Final
certificate to be issued in writing by BIRD at the expiration of the period referred to as
“the Defect Liability Period and Completion of First Year of AMC” in the Appendix
hereto from the date of Virtual Completion or as soon after the expiration of such period
as the works shall have been finally completed and defects made good according to the
true intent and meaning hereof, whichever shall last happen, provided always that the
issue by BIRD of any certificate during the progress of the works at or after their
completion shall not relieve the Contractor from his liability under Clause 2 and 29 nor
relieve the Contractor of his inability in cases of fraud, dishonesty or fraudulent
concealment relating to the works or materials or to any matter dealt within the
Certificate, and in case of all defects and insufficiencies in the works or materials, which
a reasonable examination would not have disclosed. No Certificate shall of itself be
conclusive evidence that any works or materials, to which it relates, are in accordance
with the Contract neitherwill the Contractor have a claim for any amounts which BIRD
might have certified in any interim bill and paid by BIRD and which might subsequently
be discovered as not payable and in this respect BIRD’s decision shall be final and
binding.

BIRD shall have power to withhold any Certificate if the works or any parts thereof are
not being carried out to his satisfaction.

BIRD may by any Certificate make any correction in any previous certificate which shall
have been issued by him. Payments shall be made within the period named in the
Appendix as “Period for honouring Certificates” after such Certificates have been
delivered to BIRD.

Matters to be finally determined by BIRD

39-

The decision, opinion, direction, Certificate (except for payment), with respect to all or
any of the matter under Clauses 2,9,16,21,23,24,25,26,27,38,41 hereof (whichmatters are
herein referred to as the excepted matters) shall be final and conclusiveand binding on
the parties hereto and shall be without appeal. Any other decision,opinion, direction,
Certificate or valuation of BIRD or any refusal of BIRDto give any of the same shall be
subject to the right of arbitration and review underClause 40 hereof in the same way in
all respects (including the provision as to opening the reference) as if it were a decision
of BIRD.

40. Settlement of dispute by Arbitration

I) The bids and any contract resulting therefrom shall be governed by and construed
according to Indian laws.

IT) All disputes and differences of any kind whatsoever arising out of or in connection with
this offer or in the discharge of any obligation arising under this offer ( whether during the
course of execution of the order or after completion and whether before or after termination
abandonment or breach of the agreement ) shall be resolved amicably.
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III) In case of failure to resolve the disputes and differences amicably within 30 days of notice
by other party, then such unsettled dispute or difference shall be referred to arbitration by
sole arbitrator mutually agreed in accordance with the Arbitration and Conciliation Act, 1996.
If no agreement is arrived at, within 30 days from the date of notice as to who shall be the sole
arbitrator, then the sole arbitrator shall be appointed ashereinafter provided.

IV) In case of dispute not resolved as mentioned above, BIRD shall send to the contractor /
bidder a list of 3 names of persons who shall be presently unconnected withBIRD or contractor
/ bidder. Contractor shall on receipt of the names as foresaid select any one of the persons so
named to be appointed as sole arbitrator and communicate to BIRD within 30 days of receipt
of the names. BIRD shall there upon without delay appoint the said person as sole arbitrator.
If bidder fails to select a person as sole arbitrator within 30 days of receipt of the panel and
inform BIRD accordingly, then BIRD shall be entitled to appoint one of the persons of the panel
from the panel as sole arbitrator and communicate his name to the bidder. If the personso
appointed is unable or unwilling to act or refuses his appointment or vacates his officedue to
any reason whatsoever, another person shall be appointed by BIRD from the above lists of
persons. The provisions of the Indian Arbitration and Conciliation Act, 1996, shall govern the
arbitration.

V) The venue of the arbitration shall be Lucknow, under the exclusive jurisdiction of courts
at Lucknow only.

VI) The language of Arbitration shall be English. The award shall be final and binding toboth
parties.

VII) The fees, if any of the arbitration shall initially be paid in equal proportion by each of the
parties. The cost of the reference and of the award including the fees, if any, of thearbitrator,
shall be directed to be finally borne and paid by such party as or parties to thedispute in such
a manner or proportion as may be directed by the arbitrator as the case may be in the award.

VIII) Work under the tender document / agreement shall be continued by the contractor,
during the arbitration proceedings, unless otherwise directed in writing by BIRD, unless the
matter is such that the work cannot possibly be continued until the decision ofthe arbitrator is
obtained. Save as those which are otherwise explicitly provided in the agreement, no payment
due, or payable by BIRD, to the contractor shall be withheldon account of ongoing arbitration
proceeding, if any, unless it is the subject matter or of the subject matters thereof.

Right of technical scrutiny of final bill

41.  The BIRD/Consultant shall have a right to cause a technical examination of theworks
and the final bill of the Contractor including all supporting vouchers, abstracts etc. to
be made at the time of payment of the final bill. If as a result of thisexamination or
otherwise, any sum is found to have been overpaid or over-certified,it shall be lawful for
BIRD to recover the sum.

Emplover entitled to recover compensation paid to workmen

42. If, for any reason, BIRD is obliged, by virtue of the provision of the Workmen’s
Compensation Act, 1923, or any statutory modifications or re-enactment thereof topay
compensation to a workman employed by the Contractor in execution of the works,
BIRD shall be entitled to recover from the Contractor the amount of compensation so

paid, and without prejudice to rights of BIRD under the said Act. BIRD shall be at
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liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by BIRD to the Contractor under this Contract or
otherwise. BIRD shall not be bound to contest any claim made against it under the said
Act, except on the written requestof the Contractor and upon his giving to BIRD full
security to the satisfaction of BIRD for all costs for which BIRD might become liable in
consequence of contesting such claim.

Abandonment of Works

43. If at any time after acceptance of the tender, BIRD shall, for any reasons whatsoever,
not require the whole or any part of the works to be carried out, BIRD shall give notice
in writing to the Contractor who shall have no claim to any payment of compensation
or otherwise whatsoever on account of any profit oradvantage which he might have
derived from the execution of the whole works.

Return of surplus materials

44. Notwithstanding anything contained to the contrary in any or all the Clauses of this
Contract, where any material for the execution of the Contract is procured with the
assistance of BIRD by purchases made under orders or permits or licenses issued by
Government, the Contractor shall hold the said materials economically and solely for
the purpose of the Contract and not dispose of them without the prior written permission
of BIRD and return it to the BIRD, if required by BIRD, at the price to be determined
by BIRD having due regard to the condition of the materials, the price to be determined
not to exceed the purchaseprice thereof inclusive of GST and other such levies paid by
the Contractor in respect thereof. In the event of breach of the aforesaid condition, the
Contractor shall, in addition to being liable to action for contravention of the terms of
licensesor permits and/or criminal breach of trust, be liable to BIRD for all moneys,
advantages or profits resulting, or which in the usual courses would have resulted to
him, by reason of such breach.

Right of Employer to terminate Contract in the event of death of Contractor,
if individual

45. Without prejudice to any of the rights or remedies under this Contract, being an
individual, if the Contractor dies, BIRD shall have the option of terminating theContract
without incurring any liability for such termination.

Accident Reports

46. Inthe event of accidents of any kind, the Contractor shall furnish the Client withcopies
of all accident reports. The reports shall be sent without delay and at the same time
that they are forwarded to any other parties.

Marginal Notes
47. The notes in the box and in the catch lines hereto and in the annexures hereto are

meant only for convenience of reference and shall not in any way be taken into
account in the interpretation of these presents and the annexures hereto.
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Progress of Work

48 Upon award, the Contractor shall reconfirm, in writing, the starting and completion
schedule including equipment delivery dates based upon the information submitted on its
tender form.

49. The Contractor shall submit, in writing, monthly reports showing current equipment
delivery dates and anticipated completion dates for individual units.

A BARCHART/WORK SCHEDULE shall be submitted by the Contractor before
the start of the work, for BIRD’s approval and the same shall be adhered to for
completion of work. Any deviation from the schedule withoutany genuine reason
shall attract penalties as specified elsewhere in this tender document.

50. Successful Bidder shall be abide with Central / State Govt.'s Health Guideline towards
COVID-19 and maintained health discipline till completion of work.

51. Successful bidder must submit Medical certificate (COVID test) and maintain register of
all related labor/ supervisor.

53. Due to ongoing Corona Pandemic and travelling issue pre-bid meeting may be online.

Prospective bidders are requested to discuss their points for clarification on telephonic
conversation with the Architect M/s Sandeep Govalkar Design Associates.
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Section-V

Appendix Hereinbefore Referred To

1. | Defect Liability Period 12 months from the date of Virtual Completion
Certificate referred to in Clause 28 of the section
“Conditions Hereinafter Referred To”.

2. | Date of Commencement | 10th day from the date of letter of award of work
for work in Phase-1 & 10th day from handing over
of completed lift shaft to contractor for Phase-2.

3. | Date of Completion Date of virtual completion certificate issued by
the consultant /BIRD.

4. | Liquidated damages at 0.25 % per week of delay subject to a maximum of

the rate of 5% of the contract value of the incomplete /
delayed lifts as per the specified milestones
referred to in Clause 34 of the section
“Conditions Hereinafter Referred To”.
5. | Period for honoring One month for interim bills and 2 months for final
certificates bill.
Employer: Contractor:
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Section-VI

Annexure-I
ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made on this ............. day of ......... (Month) ..... Between the
Bankers Institute of Rural Development (BIRD) (hereinafter called “the Employer”) and
having its Office at Bankers Institute of Rural Development, Sector — H, LDA Colony, Kanpur
Road, LUCKNOW - 226012 of the one part and M/s (hereinafter called “the Tenderer”
or “the Contractor”) and having its registered office
1 S TSRS of the other part.

WHEREAS the Employer is desirous of getting executed the work of “Design, Supply,
Installation, Testing, Commissioning and Maintenance of 02 Nos. of Passenger Lifts at
Bankers Institute of Rural Development, Sector — H, LDA Colony, Kanpur Road, LUCKNOW
- 226012” and hascaused the technical and price bids showing and describing the work to be
done under the direction of the Employer.

AND WHEREAS the said Technical Bid and the Price Bid have been signed by or on behalf of
the parties hereto.

AND WHEREAS the Tenderer has agreed to execute upon and subject to the conditions set
forth in the Technical & Price Bids and Conditions of Contract (all of which are collectively
hereinafter referred to as “the said Conditions”) the work shown upon the said technical
specifications, and included in the Price Bid at the respective rates thereinset forth amounting
the sum as therein arrived or such other sum as shall become payablethere under (hereinafter
referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration hereinafter mentioned, the Tenderer will upon and subject to the
conditions annexed, carry out and complete the works shown in the contract, described by or
referred to in the Schedule of Quantities and in the said conditions.

2. The Employer shall pay the Tenderer the said contract amount or such sum as shall become
payable at the times and in the manner specified in the said conditions.

3. The said Conditions and Appendix thereto and the documents attached hereto shall beread
and construed as forming part of this Agreement and the parties hereto shall be respectively
abide by, submit themselves to the said conditions and the correspondence and perform the
agreement on their part respectively in the said conditions and the documents contained
herein. This Agreement and documents mentioned herein shall form the basis of this
contract.

4. This contract is an item rate contract for carrying out the work of “Design, Supply,
Installation, Testing, Commissioning and Maintenance of 02 Nos. of Passenger Lifts at
Bankers Institute of Rural Development, Sector — H, LDA Colony, Kanpur Road, LUCKNOW
- 226012” and to be paidfor according to actual measured quantities at the rates contained in
the Schedule of Rates and probable quantities or as provided in the said conditions.
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5. The Tenderer shall afford every reasonable facility for the works of all the other
Contractors, who are engaged by the Employer and shall make good any damage done bythem
or their people to any of the Employer’s property etc. after the completion of such works.

6. The Employer reserves to itself the right of altering the nature of work by adding to or
omitting any items of work or having portions of the same carried out by engaging any other
contractor / agency at its sole discretion without prejudice to this contract. The contractor
shall not have any right to claim loss of profit / loss of opportunity to work from the Employer.

7. The tenderer shall have to submit the “no other claims certificate” along with the final bill
and once the final bill is settled by the Employer, the tenderer will not have any rightto claim
for either any tender related or non-related work.

8. Time shall be considered as the essence of this contract, and the Tenderer hereby agrees to
complete the entire work as prescribed in the tender.

9. All disputes arising out of or in any way connected with this agreement shall be deemedto
have arisen at Lucknow and only the sole Arbitrator as appointed by both the partiesupon
mutual consent in Lucknow shall have the jurisdiction to determine the same.

10. That all parts of this contract have been read and fully understood by the tenderer.

IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly
authorized officials and the Tenderer has caused its common seal to be affixed hereunto and
the said two duplicates/ has caused these presents and the said two duplicates here of to be
executed on its behalf, the day and year first herein above written.

Signature Clause

SIGNED AND DELIVERED by the

Bankers Institute of Rural
Development by the hand of Shri

(Name & Designation)

In the presence of:

Witness #1

Signature:

Name:
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Address:
Witness #2
Signature:
Name:

Address:

SIGNED AND DELIVERED by the Bidder

(Name, Signature & Designation)

Witness #1
Signature:
Name:

Address

Witness #2
Signature:
Name:

Address
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Annexure-I1
INDEMNITY BOND

Know all men by these presents that I, Shri.......ccceccieiriiiiiniiiiiniiienieecceece, of M/s
....................................................... do hereby execute Indemnity Bond in favour of BIRD,
having their Office at Bankers Institute of Rural Development, Sector — H, LDA Colony,

Kanpur Road, LUCKNOW - 226012 and M/S .....ccccceevveeeiureecvieecireeeneeenns having their
registered office at...........ccccceeuveeeennnnnn. on this .......... dayof .............
WHEREAS BIRD has appointed M/S ......cccccueeeeeciieeeeccieeeeenns as the Contractor for their

proposed work relating to “Design, Supply, Installation, Testing, Commissioning and
Maintenance of 02 Nos. of Passenger Lifts at Bankers Institute of Rural Development, 1st
floor DPSP section, Sector — H, LDA Colony, Kanpur Road, LUCKNOW - 226012”.

THIS DEED WITNESSETH AS FOLLOWS:

I/We, onbehalf of M/S ....ccuveieiiieiiieeiieccieeceeeeieeeeee hereby do indemnify to keep BIRD
and its Employees harmless against and from

1. any third party claims, civil or criminal complaints, liabilities, site mishaps and other
accidents or disputes and/or damages occurring or arising out of any mishaps at the site
due to faulty work, for our negligence, faulty construction and/or for violating any law,
rules and regulations in force, for the time being while executing/executed works by e/us,

2. any damages, loss or expenses due to or resulting from negligence or breach of duty on
the part of me/us or any of our sub-contractor/s if any, servants or agents.

3. any claim by an employee of mine/ours or of sub-contractor/s, if any, under the
Workmen Compensation Act, 1923 and Employers Liability Act, 1938 or any other law,
rules and regulations in force for the time being and any Acts replacing and/or amend
the same or any of the same as may be in force at the time and under any law in respect
of injuries to persons or property arising out of and in the course of the execution of the
contract work and/or arising out of and in the course of employment of any
workmen/employee.

4. Any act or omission of mine/ours of sub-contractor/s if any, our/their servants or
agents which may involve any loss, damage, liability, civil or criminal action.

IN WITNESS WHEREOF M/S ....ccoeiveiiieeeiieeeeirenn. has set their hands on this  day
Of oo,

SIGNED AND DELIVERED BY THE AFORESAID M/s ......cccceeeeunee. through their
authorized representative (Shri...........cc.ccocoviiiinciiiiicicn, ).

Signature

IN THE PRESENCE OF WITNESSES:

1. Name & Signature:
2. Name & Signature:
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Annexure-III
Pre- Contract Integrity Pact

Bankers Institute of Rural Development (BIRD),
Sector-H, LDA Colony, Kanpur Road Lucknow

PRE CONTRACT INTEGRITY PACT

(To be submitted on Rs. 100 Stamp Paper only on first page and remaining document on normal A4 size
pages duly signed by the bidder) and submitted in envelop duly superscribed as Integrity Pact.

Between
Bankers Institute of Rural Development (BIRD) hereinafter referred to as “The Principal”
And
.............................................. hereinafter referred to as “The Bidder”
Preamble

The Principal intends to award, under laid down organizational procedures,
contract/s for.......ccoeeeeereecrenenne. The Principal values full compliance with all relevant laws of the
land, rules, regulation and economic use of resources and of fairness /transparency in its
relations with its Bidder(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors
(IEMs) who will monitor the tender process and the execution of the contract for compliance
with the principles mentioned above.

Section 1 — Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles:-

a. No employee of the Principal, personally or through family members, will in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept,
for self or third person, any material or immaterial benefit which the person is not
legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will, in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in
relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section2 — Commitments of the Bidder(s)

(1) The Bidder(s) commit themselves to take all measures necessary to prevent corruption.
The Bidder(s) commit themselves to observe the following principles during
participation in the tender process and during the contract execution:

a. The Bidder(s) will not, directly or through any other person or firm, offer, promise or
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give to any of the Principal’s employees involved in the tender process or the execution
of the contract or to any third person any material or other benefit which he/she is not
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract.

b. The Bidder(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process.

c. The Bidder(s)will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)will not use improperly, for purposes of competition or personal gain, or pass
on to others, any information or document provided by the Principal as part of the
business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

d. The Bidder(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)of Indian Nationality
shall furnish the name and address of the foreign principals, if any.

e. The Bidder(s) will, when presenting their bid, disclose any and all payments made, is
committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

f. Bidder(s) who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) will not instigate third persons to commit offences outlined above or be
an accessory to such offences.

Section 3 — Disqualification from tender process and exclusion from future contracts

If the Bidder(s), before award or during execution has committed a transgression through a
violation of Section 2, above or in any other form which put their reliability or credibility in
question, the Principal is entitled to disqualify the Bidder(s) from the tender process.

Section 4 — Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/Bid Security. (2)If the Principal has terminated the
contract according to Section 3, or if the Principal is entitled to terminate the contract
according to Section 3, the Principal shall be entitled to demand and recover from the
Contractor liquidated damages of the Contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5 — Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three years with
any other Company in any country conforming to the anti-corruption approach or with
any Public Sector Enterprise in India that could justify his exclusion from the tender
process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process.

66



Section 6 — Equal treatment of all Bidders

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the
adoption of Integrity Pact by the Sub-contractor.

(2) The Principal will enter into agreements with identical conditions as this one with all
Bidders and Contractors

(3)The Principal will disqualify from the tender process all bidders who do not sign the Pact
or violate its provisions.

Section 7 — Criminal charges against violating Bidders(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of
an employee or are representative or an associate of a Bidder, Contractor or Subcontractor
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the
Principal will inform the same to the Chief Vigilance Officer.

Section 8 — Independent External Monitor

(1) The Principal appoints competent and credible Independent External Monitor fort his
Pact after approval by the Central Vigilance Commission. The task of the Monitor is to
review independently and objectively, whether and to what extent the parties comply
with the obligations under this agreement. The Independent External Monitor
appointed for BIRD is :

Dr. Sanjay Kumar Panda, IAS (Retd.)
515, Ward No. 3, Sideshwar Sahi,
City, Cuttack District

Odisha — 753 008

(2) The Monitor is not subject to instructions by the representatives of the parties and
performs his/her functions neutrally and independently. The Monitor would have
access to all Contract documents, whenever required. It will be obligatory for him / her
to treat the information and documents of the Bidders as confidential. He / she reports
to the Director, BIRD.

(3) The Bidder(s) accepts that the Monitor has the right to access without restriction to all
Project documentation of the Principal including that provided by the Contractor. The
Contractor will also grant the Monitor, upon his/her request and demonstration of a
valid interest, unrestricted and unconditional access to their project documentation.
The same is applicable to Sub-contractors.

(4) The monitor is under contractual obligation to treat the information and documents of
the Bidder(s) Sub-with confidentiality. The Monitor has also signed declarations on
‘Non- disclosure of Confidential Information and of ‘Absence of Conflict of Interest’. In
case of any conflict of interest arising at a later date, the IEM shall inform Director, BIRD
and recuse himself/herself from that case.

(5) The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project, provided such meetings could have an impact
on the contractual relations between the Principal and the Contractor. The parties offer
to the Monitor the option to participate in such meetings.
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(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement,
he/she will so inform the Management of the Principal and request the Management to
discontinue or take corrective action, or to take other relevant action. The monitor can
in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action
or tolerate action.

(7) The monitor will submit a written report to the Director, BIRD within 8 to 10 weeks from
the date of reference or intimation to him by the Principal and, should the occasion
arise, submit proposal for correcting problematic situations.

(8) Ifthe Monitor has reported to the Director, BIRD, a substantiated suspicion of an offence
under the relevant IPC/PC Act, and the Director, BIRD has not, within reasonable time,
taken visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner.

(9) The word ‘Monitor’ would include both singular and plural.
Section 9 — Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contract or 12
months after the last payment under the contract, and for all other Bidders 6 months after the
contract has been awarded. Any violation of the same would entail disqualification of the
bidders and exclusion from future business dealings. If any claim is made/lodged during this
time, the same shall be binding and continue to be valid despite the lapse of this pact as specified
above, unless it is discharge/determined by the Director, BIRD.

Section 10 — Other provisions
(1) This agreement is subject of Indian Law, Place of performance and jurisdiction is the

Head Office of the Principal, i.e. Lucknow.

(2) Changes and supplements as well as termination notices need to be made in writing.

Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all

partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement remains valid. In this case, the parties will strive to come to an

agreement to their original intentions.

(5) Issues like Warranty/Guarantee etc. shall be outside the purview of IEMs.
(6) In the event of any contradiction between the Integrity Pact and its Annexure, if any,

the Clause in the Integrity Pact will prevail.
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(For & On behalf of the Principal)
(Office Seal)

(For & on behalf of the Bidder)
(Office Seal)

Place

Date

Witness 1:
(Name &Address)

Witness2:
(Name &Address)
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Section-VII
Introduction

Design, Supply, Installation, Testing, Commissioning and Maintenance of 2
Nos. Passenger Lifts at Bankers Institute of Rural Development, Sector — H,
LDA Colony, Kanpur Road, LUCKNOW - 226012

Bankers Institute of Rural Development, 1st floor DPSP section, Sector — H, LDA Colony,
Kanpur Road, LUCKNOW is presently provided with 2 nos. Passenger Lifts in each of the Main
building & Academic Block. BIRD desires to replace the lifts with State-of-the-Art technology
lifts.

The Scope of works in brief is as under:
The subject building is G + 3 floors.

Qualified bidders are requested to survey & Inspect the Existing lift and submit their bids for
the elevators for which they have products to offer and under current line of manufacture
with a written commitment to support the product in terms of availability of spares and
services for the next 20 years.

The type of elevators and their respective specifications have been finalised under the
following Annexures:

The work is divided into the following Phases.Annexure 1 : Covers Lifts #1 PART-A

Annexure 2 : Covers Lifts # 2 PART-B

Scope of works:

The scope of work shall include the following.

> Design and manufacture of passenger Lifts (8 Passenger capacity) and alongwith
all accessories / components as per specifications and quality specified.

» Delivery of lift equipment / materials to site of the project mentioned above at
Lucknow including packing, handling, transporting, clearing, loading
/ unloading at ports in India and any other places as required for the safe
delivery of materials and unloading at respective sites.

» Dismantling the existing lifts along with all allied equipment and accessoriesin
phased manner as per the requirement and shifting to a safe place as per engineer’s
instructions.

» Erection, testing & commissioning of lift equipment as per technical specifications,
obtaining operating approval from lift inspectorate and handing over the lifts to
BIRD.

> Liaison with state /statutory authorities and arranging for licenses and NOCsas
required for smooth operation of lifts.

» Providing all-inclusive service including all spares, etc. during warrantyperiod of
new lifts and subsequent comprehensive Annual Maintenance Contract for the
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period specified and agreed by BIRD from the date of handing over of the new lift
installation to the BIRD.

> All engineering, equipment, labour, and permits required to satisfactorily

complete lift replacement required by this Specification.

» Any other work, related to but not mentioned above etc. required for completion

of the job

Related works to be provided by Contractor:

1)

Scaffolding necessary for erection, and all minor builder’s work for cutting away
and making good to walls and masonry work required, including repairsto plaster,
whitewash etc. Further, all chase cutting, and openings as requiredby the Lift
Contractor and shown on his drawings, will be carried out by the Lift Contractor.
Machine RS beams and/or MS channels for support of lift machinery and buffers of
reputed Make such as Jindal, Tata Steel or SAIL onlyshall be supplied and erected
including civil works, complete in all respect, as per site requirement and
instructions given by the consultant/engineer, by theLift Contractor.

2) Separate Item of Civil Work- Cladding / covering the surface area aroundthe

3)

4)

5)

opening of the lift (at entry / exit points) preferably with large single pieces/panels
of Granite / Marble or the like durable material on each and every floors of the
Admin Block in order to ensure long lasting, maintenance free with quality finish
and luxury look. (Separate Tender of Civil Work to be executed
simultaneously alongside the erection /installation of proposed lifts
will be issued separately. This work is not in the scope of lift contractor.

Smoke vent for each elevator of appropriate size and protection will have to be
provided by the contractor

Full length i.e. from sill to header galvanized fascias sheets of 18 gauge
also should be included on all floors.

As per BOQ 4 core armoured Copper main power cables of Polycab or equivalent
make of 6 sq mm size confirming to BIS1554 and duly approved by the BIRD shall
be laid through individual shafts to meet the current CPWD / BIS requirements.
For lighting each shaft, Single phase hoist way lighting armoured copper cableof 2.5
sq mm specification of the same make as 3 phase cable be laid with necessary
bulkhead fitting suitable for lamps with light point/ 3 pin plug and respective
switches i.e. main switches at both ends. Double copper earthling of 10 gauge
should also be provided. Main switches along with MCB’S / ELCB,RCCB of 63 Amps
/ 30 mA of reputed make MDS / Legrand only duly approved by the BIRD etc.
should also be supplied and included in your scope.

Available Infrastructures to be provided by the Employer:

A lift well with pit and head room, machine room lighted and ventilated, as existing onas is
and where it is basis will be provided by the Employer.
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Section- VIII
Technical Specifications & Schedule of Work

1. General: These specifications are intended to cover the complete installation ofthe lift
with all materials in accordance with the drawings and specifications and with all other
requirements unchanged.

1.1 Applicable Codes

Compliance with Regulatory Agencies: Comply with most stringent applicable provisions of
following Codes, laws, and/or Authorities, including most recent amendments in effect.

Codes for Lifts IS-14655 Parts 1, 2, 3, 4 and 5 including all relevant parts, codes ofpractice
and national variations as appropriate.

IS-14671 (1999) Edition or statutory modification thereof amended up to date.IS-2147 (1962)
Edition or statutory modification thereof amended up to date. IS-2332 (1972) Edition or

statutory modification thereof amended up to date.

IS-15330 (2003) Edition or statutory modification thereof amended up to date.

Earthing shall be carried out confirming to BIS — 3043 amended up to date. Comply tothe
requirements of all other Codes, Ordinances and Laws applicable within the governing
jurisdiction and latest Indian Standards, as applicable. The Electrical wiringshall strictly
comply to IS: 732/734 and the entire installation shall be in accordance with the Indian
Electricity Act 2003 and Indian Electricity Rules 1956 or latest amendments thereof. The
Contractor shall arrange to obtain the sanction of the lift authorities for commissioning of the
lift and hand-over for operation

1.2 Storage area

The Client will designate an equipment storage area for use by the Contractor. The Contractor
shall restrict usage to area designated and shall notify Client prior to storingof any large
equipment which will impose heavy concentrated loading on floor area. Contractor shall not
store such equipment until approval is received.

1.3 Occupancy and work by others

The Contractor expressly affirms the Client’s rights to let other contracts and employ other
Trades in connection with the specified work. The Contractor will afford other Trades
reasonable opportunity for introduction and storage of materials and equipmentfor execution
of their work, The Contractor will also incorporate comparable provisions in all its
subcontracts.

The Contractor declares that it will cooperate and coordinate their work with other
Trades employed by the Client.
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2. General Submittals

Within 4 weeks after award of contract and before beginning equipment fabrication, submit
shop drawings and required material samples for review. Allow 14 days for response to initial
submittal.

a) Scaled or Fully Dimensioned Layout: Plan of pit, lift well and machine roomindicating
equipment arrangement and elevation section of lift well. Provide detail drawings of all new
equipment provided as part of this specification including car enclosures, landing entrances,
and car/landing signal fixtures.

b) Design Information: Indicate equipment lists, reactions, and design information on layouts.
¢) Power Confirmation Information designed for existing conditions.
d) Fixtures: Cuts, samples, or shop drawings.

e) Finish Material: Submit samples of actual finished material for review of colour, pattern,
and texture. Compliance with other requirements is the exclusive responsibility of the
Contractor. Include signal fixtures, lights, graphics, Braille plates,and details of mounting
provisions.

f) The submittal review shall not be construed as approval that the submittal is correct or
suitable, or that the work represented by the submittal complies with the Specification.
Complete compliance with the Specifications, code requirements, dimensions, fit, and
interface with other work is the Contractor’s responsibility. Acknowledge and/or respond to
review comments within 5 calendar days of return. Promptly incorporate required changes
due to inaccurate data or incomplete definitionso that delivery and installation schedules are
not affected. Identify and cloud drawing revisions, including the Contractor elective revisions
on each re-submittal. Contractor’s revision response time is not justification for delay in
equipment delivery or installation.

3. Painting

All exposed metal work furnished in these specifications, except as otherwise specified,shall
be properly spray-painted/powder coated two coat through 7 tank process with good quality
enamel paint the Lift Contractor’s works over an anti-corrosive primer coat and after
installations, if defects are found in the paint the same shall be rectified.

4. Site inspection

4.01 Prior to beginning installation of equipment, examine lift well and machine roomareas.
Verify that no irregularities exist which may affect execution of the works specified.

4.02 Do not proceed with the installation until work in place conforms to the project
requirements.
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5. Product Delivery, Storage and Handling

5.01 Deliver all new material free from any defect in Contractor’s original, unopened
protective packaging.

5.02 Store material in original protective packaging. Prevent soiling, physical damage,or
moisture damage.

5.03 Protect equipment and exposed finishes from damage and stains during
transportation, erection, and construction

5.04 Allocate available site storage areas and coordinate their use with Client and otherTrades.

5.05 Provide suitable temporary weather-tight storage facilities as may be required for
materials that will be stored in the open. No material shall be stored on landings.

6.Installation Requirements

6.01 Install all equipment in accordance with Consultant’s instructions, referencedcodes,
and specifications and approved submittals.

6.02. Install machine room equipment with clearances in accordance with referencedcodes
and specification.

6.03 Install all equipment so it may be easily removed for maintenance and repair.
6.04 Install all equipment for ease of maintenance.

6.05 Install all equipment to afford maximum accessibility, safety, and continuity of
operation.

6.06 Remove oil, grease, scale, and other foreign matter from the following equipmentand
apply one coat of field-applied machinery enamel.

a) All exposed equipment and metal work installed as part of this work, which doesnot
have architectural finish.

b) Machine room equipment as required lift well equipment including guide rails,guide
rail brackets, and pit equipment.

¢) Neatly touch up damaged factory-painted surfaces with original paint colour.
d) Protect machine-finish surfaces against corrosion.

e) Adjacent work areas that adjoin with new equipment installed as part of this
specification.
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7. Manufacturer’s Name plates

7.01 Manufacturer’s nameplates and other identifying markings shall not be affixed on
surfaces exposed to public view. This requirement does not apply to code required labels.

7.02 Each major component of mechanical and electrical equipment shall have
identification and rating plates with the manufacturer’s name, address, model numberrating
and any other information required by Governing Codes.

8. Colours of factory-finished equipment

8.01 All colours will be selected from the manufacturer’s standard range unlesscustom
colours are specified herein.

8.02 Submit samples of all standard finishes available and/or specified custom finishes for
review and approval. See Section 2, Submittals

8.03 Submit samples of all specified architectural metals specified for review and approval.

9. Materials and finishes

9.01 Steel: Sheet Steel (Furniture Steel for Exposed Work): Stretcher-levelled, cold-rolled,
commercial quality carbon steel.

Sheet Steel (for Unexposed Work): Hot-rolled, commercial quality carbon steel,
pickled and oiled.

Structural Steel shapes and plates.

9.02 Stainless Steel: Type 304, with standard tempers and hardness required for
fabrication, strength and durability. Apply mechanical finish on fabricated workin the
locations shown or specified with texture and reflectivity required to matchArchitect’s
sample. Protect with adhesive paper covering.

e Satin: Directional polish finishes. Graining direction as shown or if not shown in
longest dimension.

e Textured Linen Pattern as manufactured by rigid metals or approved with bright
directional polish (satin finish).

Mirror: Reflective polish finish with no visible graining and bubbles float glass.

9.03 Aluminium: Extrusions plus sheet and plate as per code.

9.04 Paint: Clean exposed metal parts and assemblies of oil, grease, scale, and other foreign
matter and factory paint one shop coat of standard rust-resistant primer. After

erection, provide one finish coat of industrial enamel paint. Galvanized metal need
not be painted.
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9.05 Prime Finish: Clean all metal surfaces, receiving baked enamel paint finish of oil,
grease, and scale. Apply one coat of rust-resistant primer followed by a fillercoat over
uneven surfaces. Sand smooth and apply final coat of primer.

9.07 Entrance Field Paint: Clean all surfaces of dirt and grease. Sand and finish surfaces as
necessary to remove pits and scratches and prepare surface for painting. Apply filler
to ensure smooth surface, sand and apply two coats of sprayed on cellulose paint finish
in the selected solid colour.

9.08 Refinishing of natural metals: Remove existing protective finish. Buff as necessary to
remove scratches. Re-grain or finish as specified and protect as indicated for
particular metal type.

10. Maintenance

10.01 Deploy technically qualified and competent personnel, acceptable to the Client,
employed and supervised by the Contractor.

10.02 Warranty Maintenance:

» The lift contractor shall guarantee that the materials and workmanship of the
equipment installed by him under tender specifications shall be first class in every
respect. He will make good at his own cost any defects which may developwithin one
year from the date of commissioning of the installation, ordinary wearand tear and
improper use accepted. This clause does not preclude any remedy the client may have
for latent defects.

» Defective is defined to include operation or control system failures, car performance
below required minimum, excessive wear, unusual deterioration oraging of materials
or finishes, unsafe conditions, the need for excessive maintenance, abnormal noise or
vibration and similar unsatisfactory conditionsetc.

» Provide preventive and routine maintenance and 24-hour emergency call-back service
for one year commencing on date of final acceptance by client. Systematically
examine, adjust, clean, and lubricate all equipment. Repair or replace defective parts
using parts produced by the manufacturer of installed equipment. Maintain lift
machine room, lift shaft, and pit in clean condition.

» Make modifications and adjustments to meet performance requirements specified
herein.

10.03 Contract preventive maintenance

Quote yearly cost for Annual Maintenance Contract (AMC) agreement commencing upon
completion of the warranty period specified in Item 10.02 above. Base maintenance cost
upon terms and conditions of the Contractors fully comprehensive preventive maintenance
agreement, including call outs at no additional cost to the Employer during the building’s
operating hours.
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Comprehensive Annual Maintenance of existing Lifts in the building

There are a total of 2 nos. passenger elevators at Bankers Institute of Rural Development,
Sector — H, LDA Colony, Kanpur Road, LUCKNOW which will have to be maintained by the
successful bidder on where it is as it is basis till all the lifts are replaced. The maintenance
will include all types of maintenance, all spares as necessary to keep the lifts smooth
operation while phase wise replacement of elevators is being carried.

Standard Features (for all lifts)

a) Advance Door Opening

b) Automatic Car Return

¢) Home Landing

d) Car Call to Top Landing

e) Hall Call Cut off Operation
f) Current Harmonic Filter
g) Door Time Close Protection
h) Door Time Open Protection
i) Failure Auto Diagnose

j) Intercommunication unit
k) Infra-red door detector

1) Reverse Phase Relay

m) Load Non-Stop

r) Nudging Door

o) Overload Device (Car)

p) Re-levelling

q) Top of car Inspection

r) Motor Thermic Device

s) Anti-Nuisance Operation
t) Automatic Return Device
u) Attendant Operation

v) BA interface

w) Braille Button as specified
x) Car Arrival Chime

y) Car Call Cancellation

z ) Emergency Fireman Service

Intercommunication
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MACHINE ROOM EQUIPMENT

Arrange equipment in existing machine room spaces available. No additional space will
be provided.

Machine room flooring to be marked and painted with suitable colour as
per code

11.02 Performance characteristics

Minimum guaranteed performance of the lifts:
e Car Speed: + 3% of contract speed under any loading condition.

e Car Brake Capacity: Should be capable of preventing the lift car frommovement
with 125% of rated load, with the lift car at rest.

e Car Stopping Zone: + 5 mm under any loading condition.

e Car Ride Quality:

1. Horizontal & Vertical vibration should be in conformity with
industry/manufacturer’s standard and to be supported by relevant test
certificates and shall be verified with required monitoring/testing
instrument at site before handing over.

2. Acceleration and Deceleration: the controller should provide for smooth
acceleration and deceleration without anyperceivable jerks

11.03 Traction Hoist Machine:

Provide new ACVVVF PMSM gearless traction type motor with brake, drive sheave in
proper alignment on a common, isolated bedplate. Provide bedplate blocking to elevate
secondary or deflector sheave above machine room floor.

Provide hoist machine mounted digital, closed-loop velocity encoder. Arc of contact -
170 t0180 degrees.

Hoist machine installations, which require block outs through machine room floor for
other than hoist ropes shall be provided with a 14-gauge galvanized sheet metal
enclosure over entire block out on underside of floor slab.

Solid State Power Conversion and Regulation Unit:

Provide alternating current, variable voltage, variable frequency (ACVVVF), 1.G.B.T.
converter and inverter drive for ACVVF Gearless machines as per manufacturer’s
standard drives. VF drive KW rating should be more than the motor KW rating. Makes
of VF drives shall be approved by BIRD

Design unit to limit current, suppress noise, and prevent transient voltage feedback into
building power supply. Provide internal heat sink cooling fans for the power drive
portion of the converter panels. Conform to IEE standards for line harmonics and
switching noise.
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Isolate unit to minimise noise and vibration transmission

Encoder: Direct drive, solid-state, digital type. Update car position at each floor and
automatically restore after power loss.

11.04 Controller:

Compartment: Securely mount all assemblies, power supplies, chassis switches, relays,
etc., on a substantial, self-supporting steel frame. Completely enclose equipment with
covers. Provide means to prevent overheating. The components should conform to
manufacturers standard specifications.

Wiring: Labelled copper wire for factory wiring. Neatly route all wiring
interconnections and securely attach wiring connections to studs or terminals.

Permanently mark components (relays, fuses, PC boards, etc.) with symbols shown on
wiring diagrams.

The controller should have provision to be connected to an elevator management system
to monitor the performance of the lifts.

Machine and Equipment Support Beams:

Provide new structural steel beams required for direct support of/ and attachment to
building structure of hoist machine, deflector sheaves, overhead sheaves, governor, and
hoist rope dead-end hitch assemblies.

Provide bearing plates, anchors, shelf angles, blocking, embedment, etc. for support and
fastening of machine beams or equipment to the building structure.

Isolate machine and overhead sheave beams to prevent noise and vibration
transmission to building structure.

Governor: Provide new over speed governor. Tripping of the safety gear shall be
adjusted to 140 percent of the rated speed.

Emergency Brake: Provide means to prevent ascending car over-speed and unintended
car movement as per Code. Mount the auxiliary brake on suitable structural steel
supports. Provide control circuits to enable the device to function as required by Code.

Noise/Vibration Isolation: All lift equipment including their supports and
fastenings to building, shall be mechanically isolated from the building structure to
minimise objectionable noise and vibration transmission to car, building structure, or
adjacent occupied areas of building.

Sound Isolation:

Noise level relating to lift equipment operation in machine room shall not exceed 75 db.
All db readings shall be taken one metre off the floor and one metre from equipment.
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11.05 LIFT WELL EQUIPMENT

Guide Rails: Provide new, machined steel T-sections for car (82.5 mm x 68.5 mm x 9
mm about 8.7 kg. weight per metre) and counterweight hollow metal type of (50 mm x
50 mm x 20 mm) and weight about 2.85 kg per metre) for the application as per
standard manufacturer’s specifications, including brackets for attachment to building
structure.

Buffers, Car and Counterweight: Provide new spring buffer with blocking and
support channels.

Diverter or Secondary Sheaves: Provide new sheaves with machined grooves and
sealed bearings. Provide mounting means to machine beams, machine bedplate, car and
counterweight structural members, or building structure.

Counterweight: Provide new counterweight with steel frame with metal or concrete
filler weights and guides shoes.

Governor pit tensioning sheaves: Provide new and mount sheaves and support
frame on pit floor or guide rail. Provide frame with guides or pivot point to enable free
vertical movement and proper tension of rope/belt and tape. Provide sheave guard and
electrical safety switch. Provide inside pit, a ladder made out of Aluminium extruded
sections for maintenance of pit equipment and pit cleaning.

Hoist Ropes / Belts and Governor Ropes: Provide New

Traction type machine to suit manufacturer’s requirement. Fasten with staggered
length, adjustable, spring isolated wedge type shackles.

Terminal Stopping: Provide normal and final devices.

Electrical Wiring and Wiring Connections:

Conductors and Connections: Copper throughout with individual wires coded and
connections on identified studs or terminal blocks. All wiring shall be run in troughs.
Use no splices or similar connections in wiring except at terminal blocks, control
compartments, or junction boxes. Provide 10% spare conductors throughout. Run spare
wires from car connection points to individual lift controllers in the machine room.
Provide four pairs of spare shielded communication wires in addition to those required
to connect specified items. Tag spares in machine room.

Flat Travelling Cables (FRLS): Flame and moisture-resistant outer cover. To start
from machine room up to car top. Each core to minimum 0.75 sq mm Prevent travelling
cable from rubbing or chafing against lift well or equipment within lift well.

All insulated conductors & conduit or tubing as well as fittings including boxes, trough

and ducts shall comply with the requirements of relevant IS specification or BS
specifications.
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Entrance Equipment: Provide the following new equipment:
B Door Hangers.
B Door Tracks
B Door Interlocks.
|

Door Closers.

B 18 gauge galvanised Facia sheets wherever necessary should be full length (i.e
from upper sill to top of header on all floors )

11.06 LIFT WELL

ENTRANCES Architraves:
Landing doors: Provide as specified

Sills: Provide new sills manufactured of extruded aluminium.

11.07 CAR EQUIPMENT

Car Sling: Provide new with welded or bolted, rolled or formed steel channel
construction.

Safety Gear: Provide new governor actuated safety properly affixed to underside of
car platform.

Platform: Provide new, isolated type, constructed of steel, which are fireproofed on
underside.

Guide Shoes: Provide new guides for car and counterweight.
Car Sills: Provide new aluminium car sill manufactured with one-piece extrusion.

Car Doors: Provide as specified with one-hour fire rating
Car Operating Panel: — 1 No. per car
New car operating panels with matt finish stainless steel faceplates (for all lifts)

Suitably identify and locate floor buttons (Braille), alarm button, in accordance with
statutory requirements. Height of COP should be such that the all buttons should be
easily accessible. Approval to be obtained from BIRD of car operating panel.

Provide alarm button to ring bell located on car and actuate two-way communication
systems.

Car Top Control Station: Mount in location to provide safe access and utilisation
while standing in an upright position on car top.

Communication System:

Provide a two-way communication instrument in car with automatic dialling, actuated
by pressing the alarm bell button.
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CAR ENCLOSURE

Passenger Lift Car Enclosure: Provide new and complete as specified herein.
Provide the following features:

Shell, Canopy: steel formed panels as per manufacturer’s standard specifications with
baked enamel interior finish as selected.

Front Return Panels (18 gauge) and Integral Entrance Columns, Transom and Interior
Wall Finish: stainless steel honeycomb finish, as approved by the Employer

Base: Approved shade of minimum 20 mm thick granite slab with design and inlays as
approved by BIRD

Ventilation: Minimum of 2 nos. Blowers of adequate CFM, mounted to car canopy on
isolated rubber grommets.

Lighting: Recessed type LED fixtures of reputed make without drivers

Suspended Ceiling: Stainless steel BIRD approval essential

LANDING CONTROL STATIONS

Pushbuttons: Provide 2 nos. on each floor with flush mounted faceplates. Include push
buttons for each direction of travel, which illuminate to indicate call registration.Provide for
any cutting and patching required.

SIGNALS

Hall Lantern and Position Indicator: Provide above each entrance as per
manufacturer’s standard specifications, as approved by the BIRD. Illuminate up or down
arrows and sound tone just before the arrival of that particular lift. Sound level shall be
adjustable. Dot Matrix indicator containing floor designations and direction arrows shall
indicate floor served and direction of car travel. Provide for any cutting and patching of wall
necessary to accommodate new lantern and leave adjacent wall surfacesin good condition.

Car Position Indicator: Provide 5.6” LCD containing date, time, floor designations
directory and direction arrows to indicate floor served and direction of car travel. When a car leaves
or passes a floor, illuminate indication-representing position of car in lift well. The screen should be
programmable and should permit sending scrolling routine / alert messages.

Faceplate Material and Finish: Matt Stainless steel all fixtures as per landing door
finishes.

Building Management System:

Vendors to provide potential free contacts on control systems for Fire service, emergency
power, floor indications etc. Vendors should also include for wiring of the same up to the
Control room on the Mezzanine floor. Provision to be made for connecting BIRD D.G. set in
case of power failure.
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11.08 EXECUTION

At the time of execution successful tenderer has to dismantle 3 nos. lifts (one from eachwing)
at a time. Other lift will be in operation.

After dismantling of the existing lift, firm has to provide required scaffolding in the shaftwhich
may be used by BIRD for carrying out major civil work if any. Any damages to scaffolding
during this period will be attended by the BIRD. Major civil repair work like any modification
required in the existing foundation will be done by BIRD.Allied civil work like puncturing wall
/ ceiling, removing & repairing of plaster, whitewash to lift shaft will be in scope of tenderer.
BIRD will provide open storage space nthe premises for storage of materials. Locking and
responsibility of the materials willlie with the tenderer.

11.09 FIELD QUALITY CONTROL

Execution of work at site will be inspected and checked during course of installation. Full
cooperation and access to inspecting engineer / consultant and any other officer(s)shall be
given during inspection and is mandatory. Accomplish corrective measures / work required
prior to performing further installation.

11.10 ADJUSTMENTS

Install rails plumb and align vertically. Secure joints without gaps and file any irregularities
to a smooth surface. Static balance car to equalise pressure of guide shoeson guide rails.
Lubricate all equipment in accordance with manufacturer’s instructions. Adjust motors,
power conversion units, brakes, controllers, levelling switches, limit switches, stopping
switches, door operators, interlocks, and safety devices to achieverequired performance
levels.

The lift/Car shall be protected as follows.

(a)  Against overload

(b) By safety gear on car so that in the event of rope breaking or loosening, the
car will be brought to rest immediately.

(c)  Bycar and landing door locks so that in the event of any door kept opened,
the lift will not start.

(d)  Byspeed governor operating on the control circuit and applying the brakes
in case of over-speeding of car in any direction.

(e) By means of over travel limit switches in both downward and upward
direction.

€3] By means of a phase reversal relay.

(g By means of a single phasing relay.

(h) By a device that ensures that the brakes apply as soon as a single phasing
occurs or when the drive fails to start for whatever reason.

) By means of suitable type and capacity buffers in the lift pit.

() The car and landing door shall not open when the lift car is not within the
levelling zone.

(k)  Any other safety device as per the statutory requirements.
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11. Regarding tests to be conducted before handing over of lifts, the following two checks
shall be conducted on the lift installation.
a) ‘Operator mode’ run.
b) Machine Room Inspection.
The lift will not be taken over unless all the test results conform to the specifications.
(a) The lift will be loaded for its full capacity and the following will be tested in
both directions of travel.
(i) Speed
(ii) Levelling at all landings
(b) The lift will be kept empty and the following will be tested in both directions
of travel.
(i) Speed
(ii) Levelling at all landings
(c) All protection and safety devices shall be tested for its proper functioning.
(d) Overload safety— No start and overload annunciation.
(e) Insulation resistance and earthing continuity and resistance testing.
(f) Voice annunciation system
(g) Emergency alarm and two-way communication system

(h) ARD function test and inverter back up for light and fan/blower.

(i) Controller function test (Test certificates shall be submitted)

() Any other safety device as per the statutory requirements
14. Test Certificates
Test Certificates for Machine, Motor, Buffers, Controller, VF Drive, Hoist Ropes /

belts, Governor Rope, governor, travelling cables and Two (2) hours fire rating for
landing doors should be furnished for all elevators.
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Section-IX

Check List for Performance Test of Lift Installations

Site Tests:

Before a new lift is taken from a manufacturer and put into commission before the licence is
issued, certain essential tests shall be performed to ensure that the lift is satisfactory and
conforms to the various conditions laid down in the specifications.

1.

Overload Test: During this test, the car shall be loaded with 10% more than the contract
load and the lift shall be run in both the directions with stops at all the floors. The
starting and running currents, the speeds and accuracy of levelling shall be recorded.

Buffers: The car shall be run on to its buffers at contract speed and with contractload in
the car to test whether there is any permanent distortion of the car or thebuffer. In case
of oil buffers, after conducting the test it shall be ensured that there is no leakage of oil
from the buffers.

Size of the Car : The floor area of the car shall be measured in order to check that
passenger capacity plate is correctly engraved.

Earthing: Two earthing points shall be available in the Machine Room from two
separate earth stations. This earth shall be extended to metal parts of all the lifts'
electrical equipment.

Emergency Signal: The bell/buzzer fitted in the car shall be operated and shall be clearly
audible outside the lift well/lobby. Wherever there are large number oflifts, this signal
shall be arranged to give warning in the Machine Room.

Insulation and Earth Test: All the electrical equipment shall be tested for insulation
and earth test.

Rope Test: The car shall be loaded until the weight on the rope is twice the combined
weight of the car and the specified load. This load test shall be carriedout for about 30
minutes without any sign of weakness, temporary set or permanent elongation of the
suspension rope strands.

Technical Particulars

Elevator

Manufacturer

Type & Model No.

Number offered

Pay load in Kgs. /Persons

Weight of unloaded Car in Kgs.

Rate speed (mtrs/min)

Travel and landing as per specification requirement
Design life as per Indian Electricity Act

Design, fabrication and testing of elevator conform to the
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I.S. Code (Mention the name and serial number of 1.S. Code)
Car
Size in mm. (specify height, width and length of the car)
Type and material of construction
Thickness of panels on sides and thickness and grade
Lighting inside the car

a. Type of lighting (LED etc.)

b. Number and wattage (total watts /lux)

C. Type of fitting for above

Isolating cushion between car and car frame
Details of isolating cushion

Car Platform

Overall platform size (----------- M. X ------==------=-- mm.)
Type of construction

Thickness of granite flooring (----- mm)

Car Roof
Type & material of construction

Car frame

Materials

Type of construction

No. of Renewable Guide Shoes

Door
Type of Door
Type of Door operation

Control & Operation

Type of control

Type of operation

Car operating Panel supplied as per specification requirement

Type of construction

Car position indicator provided in the car as per specification requirement

Type of construction

Terminal buffers

Type of buffers

Stroke of buffers

Number(s)

Location of buffers

Material of buffers

Load Plate supplied as per specification
Counterweights

Type and material of construction
Shades
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Type of section and weight per metric length
Material of construction
Lubrication particulars

Limit Switches
Number(s)
Location

Type
Operation

Controller
Manufacturer
Type & Model No.

Cubicles
a) Size
b) Construction

Car safety and Conveyor

Safety Gears
a) Type, No. and Location
b) Stopping distance
¢) Conforms to IS - 4666

Overspeed governor devices

a) Type and model of operation for Car

b) Tripping speed

c¢) Location

d) Material of construction

e) Design conforms to applicable standards
f) Mode of operation

Any other safety devices provided
a) Location
b) Mode of operation

Ropes / Belts

Manufacturer

Number of ropes / Belts

Type and size of rope / Belts

Conforms to I.S. Code (Mention
Number)Breaking strength of one rope /
Belt Design factor of safety

Hoist rope compensation

Sheaves and Pulleys
Material of construction
Size (mm)

Type of bearing
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Hoistway doors

Number(s)

Whether all required landing entrances materials
have been provided?

Elevator machine room size

Elevator traction machine

Number

Manufacturer

type and Model Number

Motor Particulars

KW Rating

Rated Voltage ( ------ Volts)

Full load current (-------- Amps.)

Starting current with full load on lift (Amps)
Full load torque (Kg-m)

Starting torque % of full load torque
Rated speed (rpm)

Type of enclosure

Insulation class

Temperature rise above 500C ambient temperature
Tropical protection

Power Transmission Gearing
Type

Speed reduction ratio
Material of construction

Breaking Device

Type of operation

Type of brakes

Whether all required starters, overload, relays,
reverse phase relay and other protective devices
for traction motor have been furnished

Hand lamp with adequate length of cables

Type, quality and quantity of final paints to
be provided
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Section-X

Lift Specifications

Design, Supply, Installation, Testing, Commissioning and Maintenanceof 2
Nos. Passenger Lifts at Bankers Institute of Rural Development, Sector — H,
LDA Colony, Kanpur Road, LUCKNOW - 226012

Lift - I Specifications

Annexure-1

Project: Bankers Institute of Rural Development, Lucknow

Main Building
lift-1
1 Hoist way size (WxD) actual 1900 X 2100
2 Pit depth 1600
3 Overhead Height 4600
4 No of stops / Opening 04 (on same side) G +3
5 Fl to Fl heightin MM  (Approximate) 3300 + 3300 + 3300 + 3300
Clear height available from FFL below

Lintel/floor beam 2400
6 Total Rise in MM 10000
7 No of Lifts 1
8 Capacity 8 P (544 Kg)

Car Inside in mm 1300 X 1100
9 Speed of lift 1.0 mps

Simplex Full Collective, AC VVVF with
10 Type of Controller Auto Rescue Device and Over Load
Protection
11 Type of equipment -(OH equipment / MRL With Machine Room
Stainless Steel Hairline finish with Itch

12 Cabin finish finish car doors with rear side hand

rail. Granite Flooring

Inside car height > or = 2200

Half Size back mirror

Micro motion sensitive Car buttons

All Passenger lifts to be Fireman's Lift

Full Height 2D electronic cross beam (
126 beams type) detectors

side corner blower ventilation
arrangement not acceptable. Two
Centre blower fan for body breeze.

20mm recess for Quartz marble by
owner (70kg weight)

Brightly lit False ceiling and should
have commerecially available Led
illumination system

Emergency LED light with SMF battery
backup
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Intercom system up to security desk
located at gate

Fire extinguisher in car

Automatic rescue device capable of
moving the lift to the nearest landing
on main power failure

SS Hand rails on rear side

Voice announcement

Overload Warning & Load Non Stop

Auto fan Cut-off, nuisance call
cancellations

13 Landing entrances 800 x 2000 (Centre Opening)
Door Hand (R / L)
SS Itch Finish on Gr floor & SS Hair
Line finish on all upper floors
Hall buttons with touch sensitive micro
14 Hall Fixtures motions luminous buttons with digital

hall position indicators

SEAL & SIGN OF CONTRACTOR
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Lift - IT Specifications

Annexure-2

Project: Bankers Institute of Rural Development, Lucknow

Academic Building

lift-2
1 Hoist way size (WxD) actual 2000 X 1700
2 Pit depth 1600
3 Overhead Height 4600
4 No of stops / Opening 04 (on same side) G +3
5 Fl to Fl heightin MM  (Approximate) 3300 + 3300 + 3300 + 3300
Clear heigh’g available from FFL below 2400

Lintel/floor beam
6 Total Rise in MM 10000
7 No of Lifts 1
8 Capacity 8 P (544 Kg)

Car Inside in mm 1300 X 1100
9 Speed of lift 1.0 mps

Simplex Full Collective, AC VVVF with
10 Type of Controller Auto Rescue Device and Overload
Protection
11 Type of equipment -(OH equipment / MRL Machine Room Less
Stainless Steel Hairline finish with Itch
e finish car doors and Rear side

12 Cabin finish

Toughned Glass panel with hand rail.
Granite Flooring

Inside car height > or = 2200

(0]

Vandal resistant Car buttons

All Passenger lifts to be Fireman's Lift

Full Height 2D electronic cross beam (
126 beams type) detectors

side corner blower ventilation
arrangement not acceptable. Centre
blower fan for body breeze

20mm recess for Quartz marble by
owner (70kg weight)

Brightly lit False ceiling and should
have commercially available Led
illumination system

SS Hand rails on rear side

Voice announcement

Overload Warning & Load Non Stop

Auto fan Cut-off, nuisance call
cancellations

Emergency LED light with SMF battery
backup
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Intercom system up to security desk
located at gate

Fire extinguisher in car

Automatic rescue device capable of
moving the lift to the nearest landing
on main power failure

13 Landing entrances 800 x 2000 (Centre Opening)
Door Hand (R / L)
SS Itch Finish on Gr floor & SS Hair
Line finish on all upper floors
Hall buttons with touch sensitive micro
14 Hall Fixtures motions luminous buttons with digital

hall position indicators

SEAL & SIGN OF CONTRACTOR
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Section-XI

Check List- Commercial Conditions

Design, Supply, Installation, Testing, Commissioning and Maintenance
of 2 Nos. Passenger Lifts at BIRD, Bankers Institute of Rural
Development, Sector — H, LDA Colony, Kanpur Road, LUCKNOW -

226012.
Sr Acceptance of
No. Description BIRD’s Terms BIRD’s terms
) (Y/N)
L Validity 90 days from the date of opening of Part —
I1
o EMD Rs.70,000/- by way of Bank Guarantee
(BG)
gz;rr?;r?tf As per clause 22, page 29 of the tender
3 Terms Otf f Quarterly payment after satisfactory
gﬁrrcnen or completion of service.
Technical .
4 specifications As per Section VIII
Warrant 12 months from the date of handing over of
5 Period Y the last lift of the contract including &
quality workmanship.
Terms, Confirm that the terms, conditions and
6 Conditions payment for the AMC and conditions for
and payment | renewal of AMC as per the tender provision
during AMC | are acceptable.

Service after

Free of cost during the warranty period
including replacement of any material /

7 sales assembly / equipment / software if found
necessary.
3 Cor.nmltted. At least 19 years after one-year defect
period for lift liabili ;
. iability period
maintenance
4 months from 10th day of letter of award
Completion of work as per d.etailed.compl'etion
9 period programme indicated in Section II, clause
19 for Part A, 4 months from 10th day of
handing over of lift shaft to contractor
0.25 % per week of delay subject to a
maximum of 5% of the contract value of the
10 Liquidated incomplete / delayed lifts as per the
damages specified milestones referred to in Clause
34 of the Section IV “Conditions
Hereinafter Referred To
11 g:lr; E}l}gfor As per Section II, clause 21.3 B page 28
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providing
service

12 | Service facility | Shall be available at Lucknow and
approachable on telephone, mobile.

13 | Annual a. Percentage of Basic price of AMC
Maintenance charges on which GST is applicable
Charges

b. Rate of GST on above

Part II should not contain any terms and conditions but only priced bill of quantity.
Terms and conditions, if any, incorporated in Part II, will not be valid or considered.

Place
Date Signature of Contractor ---------------------—-

Name & Designation

Seal of the Contractor / firm
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Annexure-IV

Proforma for Details of Principal Bidder / Other Bidders

Sl. Particulars Bidder
No.
1 Name of the Bidder
2 Address
3 Contact Person
4 Email
5 Telephone No.&
MobileNo.
Fax No.
6

Signature of the Tenderer:

Date: -------------=---==mmmmmm
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Annexure-V

(Proforma of undertaking for maintenance confirmation by the Tenderer
on Company’s Letterhead)

The Director,

BIRD,

Sector — H, LDA Colony, Kanpur
Road, LUCKNOW - 226012.

Dear Sir,

Tender for Design, Supply, Installation, Testing, Commissioning and
Maintenance of 02 nos. Passenger lifts at Bankers Institute of Rural
Development, Sector — H, LDA Colony, Kanpur Road, LUCKNOW -
226012.

We hereby undertake to maintain the lifts installed by us in your Bankers Institute of
Rural Development, Sector — H, LDA Colony, Kanpur Road, LUCKNOW, satisfactorily,
for a period of not less than 19 years after expiry of the defect liability/warranty period
at the rate quoted by us towards all-inclusive maintenance contract, subject only to the
price revision clause specified in the tender.

In the unlikely event of M/s the original
equipment manufacturer (OEM), failing to provide support in terms of spares etc. due
to technological obsolescence or for any reason, we shall continue to provide all-
inclusiveservice to your satisfaction, by arranging required spares etc. ourselves, within
the ratequoted by us for the all-inclusive maintenance contract for the period accepted
as above.

Yours faithfully,

For

Authorised Signatory
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Annexure-VI
Proforma of Bank Guarantee (in lieu of 10 % of Security Deposit)

(To be Stamped as a Security Bond - To be submitted on Non-judicial stamp paper of
appropriate value purchased in the name of the issuing Bank)

No. Date

The Director,

BIRD

Sector — H, LDA Colony, Kanpur
Road, LUCKNOW - 226012.

Dear Sir

Design, Supply, Installation, Testing, Commissioning and Maintenance of
02 nos. Passenger lifts at Bankers Institute of Rural Development, 15t floor
DPSP section, Sector — H, LDA Colony, Kanpur Road, LUCKNOW - 226012

WHEREAS

1.You have awarded a contract dated ------------- for Design, Supply, Installation,
Testing, Commissioning and Maintenance of 02 nos. Passenger lifts at
Bankers Institute of Rural Development, Sector — H, LDA Colony, Kanpur
Road, LUCKNOW - 226012 at ---------- to our constituents M/s., a ----
__________________________________________________ having Its Registered Office at
hereinafter referred to as " the Contractor which expression shall Include its successors
and assigns planners for the time being and from time to time) on the terms and
conditions mentioned in the contract.

2. One of the terms of the Agreement is that the Employer shall be entitled to deduct
and keep in deposit with them a sum equivalent to 5 % of the Running Bills submitted
or to be submitted by the Contractors in connection with the said construction work
subject toamaximumof Rs.
only) In the manner provided in the said Agreement. It is further provided that the
Employer may, inter-alia, at its discretion agree to hold the said deposit partly in cash
by deduction as aforesaid and partly by a Bank Guarantee;

3. The Contractors have requested the Employer and the Employer has agreed to
deduct from the Running Bills submitted by the Contractors only up to a sum of Rs. --
_________________________________ only) in the form of a
Bank Guarantee instead of deducting the said amount from the Running Bills as
aforesaid;

4. The Contractors, who are our constituents, have since requested us to furnish the said
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NOW, THEREFORE, THIS LETTER OF GUARANTEE WITNESSETH THAT -

In consideration of the Bankers Institute of Rural Development having agreed at
contractor’s request not to deduct from the Running Bills submitted or to besubmitted
by the Contractors further sums towards the Retention / Earnest Money Deposit in

terms of the said Agreement dated in excess of Rs (Rupees
———————————————————————— only) and also to accept this Guarantee 111 lieu
of the remaining sum or sums of Rs. --------- (Rupees --------------

--only) to be deducted from the Running Bills submitted or to be submltted by the
Contractors towards the Retention Money / Earnest Money Deposit. We, the
.................. , hereby unconditionally and irrevocably guarantee unto the Bankers
Institute of Rural Development (hereinafter referred to as "the BIRD", whichexpression
shall include its successors and assigns) that in the event of the BIRD coming to the
conclusion that the Contractors have not performed their obligations under the said
Agreement or have committed a breach thereof in particular failed to rectify the defect
in the construction/workmanship brought to their notice in terms ofthe said Agreement
which conclusion shall be final and binding on us, WE shall on demand and without
demur pay to the BIRD the sum of Rs.---- -

(Rupees ------ - only) or any lower amount that may be
demanded by the BIRD and our this guarantee shall be treated as equal to the Retention
Money/Earnest Money Deposit kept with the BIRD for the due performance of the
aforesaid obligations of the Contractors under the said Agreement.

2. We, the ..occveeeieicieeceeeee, , also agree and confirm that the sum not exceeding
S.... (Rupees .... only) as indicated in the written demand issued by the BIRD shall
be final and binding on us and we shall not ask for any further proof or evidence and
we shall not question the same either inside or outside in any Court, Tribunal or
Arbitration, etc.; and that we will make the payment pursuant to the demand notice
issued by BIRD without reference to the Contractors and notwithstanding any
dispute or difference that may exist or arise between the BIRD and the Contractors
or any other person;and that this guarantee shall be a continuing guarantee and shall
not be revoked by uswithout prior consent in writing of the BIRD ;

3. We hereby further agree that:

a. any neglect or forbearance, act or omission on the part of the BIRD in enforcingany of
this conditions of the contract or granting of any time or the showing of any indulgence
by the BIRD to the Contractors in respect of the completion of the building or any other
matter in connection therewith or any variation in the terms of the said contract made
by mutual agreement between the BIRD and the Contractors or any other act or deed
on the pan of the BIRD, which, but for this Clause, may have the effect of discharging
the guarantor under the Law of Sureties, shall not discharge us in any way and our
obligation under this guarantee shall be discharged only by payment in full of the sums
guaranteed hereunder ;

b. it shall not be necessary for the BIRD to exhaust its remedies against the Contractors
before invoking this guarantee and the guarantee herein contained shall been forceable
notwithstanding that any other security, which the BIRD mayhave obtained or may
obtain from the Contractors, is outstanding and unrealised;

98



c. our liability under this guarantee shall not be affected by any infirmity or irregularity
on the part of the Contractors in entering into the said contract or by the dissolution
or change in the constitution or name of the Contractors;

d. our liability under this guarantee shall not exceed the sum of Rs. ---
_____________________________________________________________________________________________ only) mentioned above

4. This guarantee shall remain in force up to provided that if so desired by the BIRD,

this guarantee shall be renewed by us for a further period as may be indicated by the

BIRD on the same terms and conditions as contained herein but at the cost of the

Contractors, failing which the amount guaranteed hereunder shall become payable to

the BIRD on demand.

5. Our liability under this guarantee will terminate on the aforesaid date, unless
renewed as provide hereinabove, or on the day when the Contractors comply with the
obligations under the said Agreement, in particular that relating to the rectification of
defects in the construction or workmanship during the period of defects liability as
provided in the with Agreement (as to which a certification In writing by the BIRDalone
shall be conclusive proof), whichever date Is earlier. Unless a claim or suit or action Is
filed against us within 6 months from the date aforesaid or the extended period of this
guarantee, all the rights of the BIRD against us under this guaranteeshall stand
forfeited and we shall be released and discharged from all our obligation and liabilities
hereunder.

Yours faithfully,
N.B: This guarantee will require stamp duty as applicable in the State, where it is

executed and shall be signed by the official whose signature and authority shall be
verified.

SIGNED AND DELIVERED
(For & on behalf of the above-named Bank) For & on behalf of
(Bank’s Name & Seal)

Branch Manager
(Bank’s Seal)

Bank Address
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TENDER SCHEDULE

PART 2. PRICE- BID
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PREAMBLE

The total cost for QCBs shall be worked out as sum of the
cost for both the lifts including the AMC charges.
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Bill of Quantities — (PART-A) (FOR LIFT NO. 1)

Design, Supply, Installation, Testing, Commissioning & Maintenance of o1 lifts (544 Kg)
at Bankers Institute of Rural Development, Lucknow, Uttar Pradesh.

SECTION -1

Sr.
No

Particulars

Qty.

Unit

Rate (Rs.)

Amount (Rs.)

Lift - Design, Supply, Installation,
Testing, Commissioning &
Maintenance

01

NOS

Electrical work including power
cables, MCBs, ELCBs etc., HW &
MR illumination with double
copper earthing etc. (Refer
attached details -( Section -III))

01

NOS

Rebate for Buyback,
dismantling and taking away all
equipment of old Existing 01 Nos.
passengers Lift Etc. as indicated in
Tender (Technical Bid)

01

NOS

1. All related minor builder work
including Scaffolding, hoist way
patch work, hoistway painting with
2 Coats of water proofing cement
based paint with primer coat of
approved make & shade, entrance
modification/Construction  work,
hall button fixing, machine room
floor finishing, lift Pit
waterproofing, trough, controller,
governor, machine & machine
beams fixing, machine room
distemper painting etc.

2. Car Granite flooring as per
customer choice & Pattern. (Lump
sum for 2 Lifts) Complete as per
Instructions of Architect. (Refer
attached details - ( Section -IV))

01

NOS

Total (Rs.) 1 to 4

Add 9% SGST

Add 9% CGST

@ N |G

Total Cost Per Lift (Rs.) (section I)
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SECTION - II

Comprehensive annual
maintenance charge inclusive of
GST and other taxes, transport,
1 |insurance, handling, etc. as
applicable after guarantee period as
per terms & conditions specifies on
per year basis for 19 years.

a) | 1styear AMC price

Free

Free

b) 2nd year to 20th year per year
(inclusive of GST)

2 | TOTAL (SECTION II) (Rs.)

SEAL & SIGN OF CONTRACTOR.

Special Notes:

1* Prior to submission of your proposal, kindly carry out a detailed study
of existing lifts, hoist way, pit & OH for civil dimension, door

arrangement for suitability of your product.

2* Please ensure to maintain, during installation, the existing door

centreline for minimum entrance modification.

3* Please ensure to consider & highlight the client’s scope of work in

relation with the existing site conditions.
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Electrical works: - (Section -III)

Electric Work Including Materials and Labour Charges for lift installation

(LIFT NO.1)

works
Sr. No. Particulars Qty. Rate (Rs.) Amount (Rs.)
Providing & Fixing of MCB Distribution Board
25 AMP 4 Pole MCB =1no.
25 AMP 4 Pole 300ML RCCB = 1 no.
25AMP 2 Pole RCCB = 1 no.
1 16AMP 2 Pole MCB = 1 no. 1 Sets
6 AMP 2 Pole MCB = 1 no.
4 Way Distribution Board with internal wiring
Providing & Laying 4 Sq. MM X 4 c Cable for main 130
2 supply SMT
Providing & Laying 2.5 Sq. MM X 2 c Cable for main 120
3 supply & hoist way lighting (in Mtr.) Slz\))/IT
Prov. & laying 8 gauge Copper Earthing 2 Nos. 130
4 SMT
Providing & fixing hoist way bulk head, Box switches NOS
o with LED lamp (inNos.) 5 L.
6 Pit 2 way switch with patti fitting and wiring 01 NOS.
7 Providing & fixing LED tube light set. 2 NOS.
8 Wiringtubelight point qontrolledby6Amp switches 5 NOS.
with Box
9 Providing & fixing copper earthing basbar 1 NOS.
10 Cables termination with cable glands a) 4 Sq. mm x 4 C L NOS.
cable
1 Cables termination with cable glands a) 2.5 Sq. mm x 2 > NOS.
Ccable
12 TOTAL AMOUNT (Sr. No.1TO 11) Rs.
13 TOTAL COST OF PER LIFT (SECTION III)

SEAL AND SIGN OF CONTRACTOR
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11.2 ANNEXURE 2

Bill of Quantities — (PART-A) (FOR LIFT NO. 2)

Design, Supply, Installation, Testing, Commissioning & Maintenance of 01 lifts (544 Kg)

at Bankers Institute of Rural Development, Lucknow, Uttar Pradesh.

SECTION -1

Sr.
No

Particulars Qty unit

Rate (Rs.)

Amount (Rs.)

Lift - Design, Supply, Installation,
Testing, Commissioning &
Maintenance

o1 NOS

Electrical work including power
cables, MCBs, ELCBs etc., HW &
MR illumination with double
copper earthing etc. (Refer
attached details —

( Section -III))

o1 NOS

1. All related minor builder work
including Scaffolding, hoist way
patch work, hoistway painting
with 2 Coats of water proofing
cement based paint with primer
coat of approved make & shade,
entrance
modification/Construction work,
hall button fixing, machine room
floor finishing, lift Pit
waterproofing, trough, controller,
governor, machine & machine
beams fixing, machine room
distemper painting etc.

2. Car Granite flooring as per
customer choice & Pattern. (Lump
sum for 2 Lifts) Complete as per
Instructions of Architect. (Refer
attached details —

( Section -1IV))

o1 NOS

Total (Rs.)

Add 9% SGST

(o)N |7 Iy PN

Add 9% CGST

~

Total Cost Per Lift (Rs.) (section I)
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SECTION-II

Comprehensive annual
maintenance charge inclusive of
GST and other taxes, transport,
1 |insurance, handling, etc. as
applicable after guarantee period
as per terms & conditions specifies
on per year basis.

a) 1st year AMC price Free Free

b) and year to 20th year per year 01 Per year

2 | TOTAL (SECTION II) (Rs.)

SEAL & SIGN OF CONTRACTOR.

Special Notes:

1* Prior to submission of your proposal, kindly carry out a detailed study of
existing lifts, hoist way, pit & OH for civil dimension, door arrangement for
suitability of your product.

2* Please ensure to maintain, during installation, the existing door centreline
for minimum entrance modification.

3* Please ensure to consider & highlight the client’s scope of work in relation
with the existing site conditions.
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Electrical works: - (Section -III)

Electric Work Including Materials and Labour Charges for lift installation

works
Sr. No. Particulars Qty. | Rate (Rs.) | Amount (Rs.)
Providing & Fixing of MCB Distribution Board
25 AMP 4 Pole MCB = 1 no.
25 AMP 4 Pole 300ML RCCB = 1 no.
25AMP 2 Pole RCCB = 1 no.
1 16AMP 2 Pole MCB = 1 no. 1 Sets
6 AMP 2 Pole MCB = 1 no.
4 Way Distribution Board with internal wiring
5 Providing & Laying 4 Sq. MM X 4 ¢ Cable for main| 130 SMT
supply
3 Proy1d1ng & Laying 2.5 Sg. MM X 2 c Cable for 130 SMT
main supply & hoist way lighting (in Mtr.)
4 |Prov. & laying 8 gauge Copper Earthing 2 Nos. {130 SMT
Providing & fixing hoist way bulk head, Box NOS
S lswitches with LED lamp (inNos.) o )
6 |Pit 2-way switch with Patti fitting and wiring 01 NOS.
7 [Providing & fixing LED tube light set. > NOS.
3 Wiring tube light point controlled by 6 Amp > NOS.
switches with Box
9 [Providing & fixing copper earthing busbar 1 NOS.
Cables termination with cable glands a) 4 Sq. mm|
10 x4 C cable 1 NOS.
1 Cables termination with cable glands a) 2.5 Sq. > NOS.
mm x 2 Ccable
12 TOTAL AMOUNT (Rs.)
13 TOTAL COST OF PER LIFT (SECTION III)

(LIFT NO.2)

SEAL & SIGN OF CONTRACTOR
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